SUMTER COUNTY BOARD OF COMMISSIONERS
EXECUTIVE SUMMARY

SUBJECT: Award and approve the contract with Emmett Sapp Builders, Inc. for RFP 142-0-
2009/AT New Construction for The Villages Sumter Service Center (Staff
recommends approval).

REQUESTED ACTION: Award and enter into contract with Emmett Sapp Builders, Inc.
[ ] Work Session (Report Only) DATE OF MEETING: 12/8/2009
<] Regular Meeting [ ] Special Meeting
CONTRACT: [ |N/A Vendor/Entity: Emmett Sapp Builders,
Inc.
Effective Date: 12/8/2009 Termination Date: 8/31/2010
Managing Division / Dept: Facilities Development & Maintenance
BUDGET IMPACT: $5,389,945.00
[ ] Annual FUNDING SOURCE: Fund 307 Series 2006 Construction
DX Capital EXPENDITURE ACCOUNT: 307-010-511-6506
[ IN/A
HISTORY/FACTS/ISSUES:

RFP 142-0-2009/AT New Construction for The Villages Sumter County Service Center was published
for bid on 10-30-2009. Proposals were due on 11-30-2009 at 10:00am and were opened at 10:05am in
Room 142 at the Government Offices, 910 North Main Street, Bushnell, FL. 33513. Seventeen (17) bids
were received on time, zero (0) bids were received late, three (3) No Proposals were received, and three
(3) proposals that were rejected because they were sent via fax. There were six (6) addendums to be
acknowledged and four (4) packets total were to be included with one (1) clearly marked as the original
and three (3) marked as copies. The bids are listed below in order of submitted proposal cost ranging
from lowest to highest:

1. Genesis and Construction Management, Inc. $5,290,290.00
2. Emmett Sapp Builders, Inc. $5,389,945.00
3. McCorkle $5,498,645.00
4. Roger B. Kennedy $5,606,904.00
5. Clancy & Theys Construction Company $5,626,000.00
6. Diaz Fritz Isabel $5,659,714.00
7. Edwards Construction Services, Inc. $5,672,628.00
8. J. Kokdakis Contracting, Inc. $5,688,000.00
9. Bollenbach Builders, Inc. $5,711,128.00
10. Creative Contractors, Inc. $5,760,000.00
11. A.D. Morgan Company $5,770,026.00
12. BBL Florida $5,904,447.00
13. SIKON Construction Company $5,964,757.00
14. Jimerico Construction $6,226,337.00
15. Boran Craig Barber Engel Construction $6,291,158.00
16. Feasterco Construction, Inc. $6,338,591.00
17. Frierson Contractor, Inc. $6,370,000.00

Each vendor provided the proper amount of copies and addenda's; however, SIKON Construction
Company who did not clearly mark their original proposal packet.




The Selection Review Committee Meeting was held on 12/2/2009 at 10:00am in Room 142. The
Committee members consisted of Bradley Arnold, County Administrator; Douglas Conway,
Construction Manager; and Larry Krietemeyer, KP Studio Architect for the project. After discussion
from the Selection Review Committee a consensus was reached that the top two vendors were Emmett
Sapp Builders, Inc. and Edwards Construction Services, Inc. The Selection Committee then submitted
scoring on the two vendors with Emmett Sapp Builders, Inc. reaching a total score of 13.80 and
Edwards Construction Services, Inc. reaching a total score of 13.29. In conclusion the committee
agreed to present Emmett Sapp Builders, Inc. as the successful vendor for this project.

Approval of Emmett Sapp Builders Inc., is contingent upon validity and solvency of the proposed
bonds and verification of proper licensing from the sub-contractors listed within their proposal.

See the attached legal ad, minutes, score sheets, submitted proposal from, and contract.




REQUEST FOR PROPOSALS

Notice is hereby given that the Board of County Commissioners of Sumter County,
Florida, will be receiving proposals for the following:

“SUMTER COUNTY NEW CONSTRUCTION FOR THE VILLAGES SUMTER
COUNTY SERVICE CENTER”

Detailed proposals are available upon request by calling (352) 569-6067, by coming to
the County Commissioners Office, Room 220, Sumter County Government Offices, 910
North Main Street, Bushnell, Florida, or by contacting Demand Star at 1-800-711-1712
or www DemandStar.com .

All inquiries and questions regarding this RFP must be made only to the contact
identified below and shall be made in writing by fax, e-mail, or mail:

Amanda Taylor, Budget & Purchasing Coordinator
Mailing Address: 910 N. Main Street, Suite 220
Bushnell, FL 33513
E-mail: Amanda. Taylor@sumtercountyfl.gov
Fax: (352) 793-0207

The deadline for submission of questions relating to the RFP shall be Friday, November
13, 2009 at 5:00 PM

Proposals must be received by the County no later than 10:00am, Monday, November 30,
2009. Late submittals will be rejected and returned unopened to the Proposer. Proposals
must be firmly sealed in packaging that is clearly marked on the outside: “Board of
Sumter County Commissioners Request for Proposal for New Construction for The
Villages Sumter County Service Center RFP #142-0-2009/AT”. Sealed Proposals must
be mailed or delivered to Mrs. Amanda Taylor, at the above address.

Upon submission, all Proposals become the property of the County, who has the right to
use any or all ideas presented in any Proposal submitted in response to this RFP, whether
or not the Proposal is accepted. Proposals will be opened immediately following the due
date and time.

BOARD OF COUNTY COMMISSIONERS
SUMTER COUNTY, FLORIDA

PUBLISH 10/30/2009



REQUEST FOR PROPOSALS

Naotice is hereby given that the
Board of County Commissioners
of Sumter County, Florida, will
be receiving proposals for the
foltowing:

*SUMTER COUNTY NEW CON-
STRUCTION FOR THE VilL-
LAGES SUMTER COUNTY
SERVICE CENTER®

Detatled proposals are avaitable
upon raquest by calling {352)
569-6087, by coming to the
County Commissioners Office,
Foom 220, Sumier County Gov-
srnment Officas, 910 North Main
Sireet, Bushnell, Florida, or by
contacting Demand Star at
1-800-711-1712 or www.De-
mandStar.com .

All inquiries and questions re-
garding this RFP must be made
only 1o the contact ideniified be-
low and shall be made in writing
by fax, e-mail, or mail:

Amanda Taylor, Budgst &
Purchasing Coordinator

Mailing Address:

910 M. Main Sireet, Suite 220
Bushnsll, FL. 33513

E-mail:

Amanda. Taylor@sumtercountyfl.gov
Fax: (352} 793-0207

The deadline for submission of
guestions relating to the RFP
shall be Friday, November 13,
2008 at 5:00 PM

Proposals must be racelved by
the County no later than
10:00am, Monday, MNovember
30, 2009. Late submittals will be
rejected and returned unopenad
te the Proposer. Proposals
must be firmly sealed in packag-
ing that is clearly marked on the
outside: “Board of Sumier
County Commissioners Regquest
for Proposat for New Construc-
tion for The Viliages Sumier
County Service Center RFP
#142-0-2009/AT". Sealed Pro-
posals must be mailed or deliv-
ered to Mrs. Amanda Taylor, at
the above address.

Upon submission, all Proposals
become the property of the
County, who has the right to use
any or all ideas presented in any
Proposal submitted in response
{o this RFP, whathsr or not the
Proposat i aceepted. Propos-
als wilt be opened immediately
following the due date and time.

BOARD OF COUNTY
COMMISSIONERS
SUMTER COUNTY, FLORIDA

#194482 October 30, 2009



RFP 142-0-2009/AT The Villages Sumter County Service Center bid opening meeting on
11-30-2009 at 10:05am in Room 142 located in the Government Offices, 910 North Main
Street, Bushnell, FL 33513,

Art Bisner with the Budget & Purchasing Office stated there were seventeen (17) bids
received on time, zero (0) received late, three (3) No Proposals received, and three (3)
proposals rejected that were sent via fax. Art stated there were six (6) addendums to be
acknowledged and that four (4) packets total should be included with one (1) clearly
marked as the original and three (3) marked as copies.

The bids were opened in no particular order as follows with verification of the 6
addendums and amount of packets included:

1. Feasterco Construction, Inc. 4 packets, 6 addendums, total price $6,338,591.00

2. Boran Craig Barber Engel Construction, 4 packets, 6 addendums, total price
$6,291,158.00

3. McCorkle, 4 packets, 6 addendumss, total price $5,498,645.00
4. imerico Construction, 4 packets, 6 addendums, total price $6,226,337.00
5. Roger B. Kennedy, 4 packets, 6 addendums, total price $5,606,904.00

6. Genesis and Construction Management, Inc., 4 packets, 6 addendums, total price
$5,290,290.00

7. Diaz Fritz Isabel, 4 packets, 6 addendums, total price $5,659,714.00

8. Frierson Contractor, Inc., 4 packets, 6 addendums, total price $6,370,000.00
9. Creative Contractors, Inc., 4 packets, 6 addendums, total price $5,760,000.00
10. Bollenbach Builders, Inc., 4 packets, 6 addendums, total price $5,711,128.00
11. Emmett Sapp Builders, 4 packets, 6 addendums, total price $5,389,945.00

12. STKON Construction Company, 4 packets but one was not marked original three were
marked as copies, 6 addendums, total price $5,964,757.00

13. BBL Florida, 4 packets, 6 addendums, total price $5,904,447.00

14, Edwards Construction Services, Inc., 4 packets, 6 addendums, total price
$5,672,628.00

15. J. Kokdakis Contracting, Inc., 4 packets, 6 addendums, total price $5,688,000.00



16. Clancy & Theys Construction Company, 4 packets, 6 addendums, total price
$5,626,000.00

17. A.D. Morgan Co., 4 packets, 6 addendums, total price $5,770,026.00
Art stated the Selection Review Committee would be meeting on 12-2-2009 at 10:00am
in Room 142. Art stated to contact Amanda Taylor with questions relating to this bid or

its process. Art stated the Board of Sumter County Commissioners would be voting at
their meeting held on 12/8/2009 to enter into contract negotiations regarding this bid.

The meeting adjourned at 10:22am.



REP 142-0-2009/AT New Construction for The Villages Sumter County Service Center
Selection Review Committee Meeting held on 12/2/2009 at 10:00am in Room 142 at the
Government Offices, 910 North Main Street, Bushnell, FL 33513,

The Selection Committee members are as follows: Bradley Arold, Douglas Conway,
and Larry Krietemeyer.

Amanda Taylor with the Budget & Purchasing Office stated once a short list was made
and scores were tallied a recommendation would be made to the Board of Sumter County
Commissioners at their regular scheduled meeting for 12/8/2009. Amanda then turned the
meeting over 1o the Selection Commuitee.

Brad stated how he scored the vendors based on the criteria laid out in the RFP. Brad
shared his top four company’s picks as follows: Edwards Construction Services, Inc.,
Emmett Sapp Builders, Clancy & Theys Construction, and J. Kokdakis Contracting.

Doug stated he went through the proposals using similar criteria for scoring and shared
his top three company’s picks as follows: Emmett Sapp Builders, Diaz Fritz Isabel, and
Edwards Construction Services, Inc.

Larry stated he went through the proposals using similar criteria for scoring and shared
his top four company’s picks as follows: Emmett Sapp Builders, Edwards Construction
Services, Inc., Diaz Fritz Isabel, and Roger B. Kennedy.

The Selection Committee entered into discussion as follows:

Brad stated he did not select Roger B. Kennedy as a top selection based on sub-surface
conditions not covered under Form B, items missing from the CPM, and not sure what
the contingency amount contained. Brad stated he did not select Diaz Fritz Isabel as a top
selection based on no warranty information being contained in the proposal. Brad stated
Clancy & Theys was his third top pick because the firm did a good job of laying out
personnel working on this project with his team and good warranty statements. Brad
stated that even though Genesis Construction, Inc. was the lowest priced bidder they
submitted a proposal based on Form B missing items, CPM missing items, lack of
demonstration of personnel managing the project, and not having completed a project of
this magnitude, they were not a recommended vendor for his short list. Doug and Larry
agreed with Brad’s comments.

The Selection Committee agreed to cut their list down to Emmett Sapp Builders and
Edwards Construction Services, Inc., since both firms were on everyone’s short list and
score them accordingly. Brad stated he was good with the scores he calculated. Larry
stated he was good with the scores he calculated. Doug stated he wanted to rescore the
top two vendors based on the discussion with the Selection Committee.



The scores are as follows:

Emmeit Sapp Builders

Doug 48

Larry 4.55
Brad 4.45
TOTAL 13.8

The meeting adjourned at 10:40am.

Fdwards Construction Services, Inc.
4.25

4.44
4.60

13.29



Scoring Information for RFP 142-0-2009/AT

Criteria

1. Contractor's Experience and FPersonnel / References
2. Warranty / Guarantee

3. Completeness of Proposal

4, Critical Path Schedule

5. Price

SCORE:

0 = Non-Responsive
1 = Poor

2 = Fair

Weight
0.25
0.05
0.15
0.15
0.40

3 = Average (included only minimum of what was asked for on subject criteria)

4 = Good
5 = Excellent

The two vendors that were scored based on consensus from the
Selection Review Committee were Emmett Sapyp Builders and
Edwards Construction Services, Inc.

The Selection Review Committee consisted of Bradley Arnold,
Douglas Conway, and Larry Krietemeyer with KP Studio Architect.

Scores are as follows:

Emmett Sapp Edwards Construction
Bradley Arnold 4.45 460
Doug Conway 4.80 4.25
Larry Krietemeyer 4.55 4.44

FOTALS




Breakdown of scores shown below:

For Bradley Arnold

Criteria
1. Contractor's Experience and Personnel / References
2. Warranty / Guarantee
3. Completeness of Proposal
4. Critical Path Schedule
5. Price
TOTALS

For Douglas Conway

Criteria
1. Contractor's Experience and Personnel / References
2. Warranty / Guarantee
3. Completeness of Proposal
4. Critical Path Schedule
5. Price
TOTALS

For Larry Krietemeyer

Criteria
1. Contractor's Experience and Personnel / References
2. Warranty / Guarantee
3. Completeness of Proposal
4. Critical Path Schedule
5. Price
TOTALS

Emmett Edwards
Weight Sapp Total Const. Total
0.25 5 125 5 1.25
0.05 0 0.00 5 0.25
0.15 5 0.75 5 0.75
0.15 3 0.45 b 0.75
0.40 5 2.00 4 1.60
4.45 4.60
Emmett Edwards
Weight Sapp Total Const, Total
0.25 5 1.25 5 1.25
0.05 4 0.20 4 0.20
0.15 4 0.60 4 0.60
0.15 5 0.76 4 0.60
0.40 5 2.00 4 1.60
4.80 4.25
Emmett Edwards
Weight Sapp Total Const. Total
0.25 475 1.1875 5 1.25
0.05 2 0.10 5 0.25
0.15 4,75 0.71 475 0.71
0.15 5 0.75 5 0.75
0.40 4.5 1.80 37 1.48
4.55 4.44




Document A101" - 1997 Instructions

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a STIPULATED SUM

GENERAL INFORMATION

Purpose. AIA Document A101-1997 is intended for use on construction projects where the basis of payment is a stipulated
sum (fixed price). It is suitable for any arrangement between the Owner and Contractor where the cost has been set in advance,
either by bidding or by negotiation.

Related Documents. This document has been prepared for use in conjunction with AIA Document A201™-.1997, General
Conditions of the Contract for Construction, which is adopted inte A101-1997 by a specific reference. This integrated set of
documents is suitable for most projects; however, for projects of limited scope, use of ATA Document A107™-1997 may be
considered.

The A101-1997 document is used as one part of the Contract Documents that memeorialize the Contract for Construction
between the Owner and the Contractor. The other Contract Documents are:

General Conditions (.e., A201-1997)
Supplementary Conditions

Brawings

Specifications

Medifications

Although the AIA does not produce standard documents for Supplementary Conditions, Drawings or Specifications, a variety
of model and guide documents are available, including AIA's MASTERSPEC and ATA Decument A5117¥, Guide for
Supplementary Conditions.

ATA Document A101-1997 is published in conjunction with the following related documents:

A201™..1997. General Conditions of the Contract for Construction

A4Q1™-1997, Standard Form of Agreement Between Contractor and Subcoatractor

A511, Guide for Supplementary Conditions

A701™-1997, Instructions to Bidders

B143i™-1997, Standard Form of Agreement Between Owner and Architect

B151™-1997 Abbreviated Standard Form of Agreement Between Owner and Architect
C141™-1997, Standard Form of Agreement Between Architect and Consultant
C142™-1997, Abbreviated Standard Form of Agreement Between Aschitect and Consultant

Dispute Resolution—Mediation and Arbitration. Through its adoption by reference of AIA Document A201-1997, this
document contains provisions for mediation and arbitration of claims and disputes. Mediation is a non-binding process, but is
mandatory under the terms of this agreement. Arbitration is mandatory under the termss of this agreement and binding in most
states and under the Federal Arbitration Act. In a minority of states, arbitration provisions relating te future disputes are not
enforceable but the parties may agree to arbitrate afler the dispute arises. Even in those states, under certain circumstances {for
example, in a transaction involving interstate commerce), arbitration provisions may be enforceable under the Federal
Arbitration Act.

The AIA does not administer dispute resclution processes. To submit disputes to mediation or arbitration or to obtain copies of
the applicable mediation or arbitration rules, call the American Arbitzation Association at (800) 778-7879, or visit their Web
site at www.adr.org.

Why Use AIA Contract Documents. AIA Contract Documents are the product of a consensus-building process aimed at
balancing the interests of all parties on the construction project. The documents reflect actual industry practices, not theory.
They are state-of-the-art legal documents, regularly revised to keep up with changes in law and the industry—yet they are
written, as far as possible, in everyday language. Finally, AIA contract decuments are flexible: they are intended to be
modified to fit individual projects, bui in such a way that modifications are easily distinguished from the original, printed
language.

Use of Non-AJA Forms. If a combination of ATA documents and non-AIA documents is to be used, particular care must be
taken to achieve consistency of language and intent among decuments,

AlA Document A101™ ~ 1997, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1897 by The
American Instilule of Architects. All rights reserved. WARNING: This AlA “Document is protected by U.S. Copyright Law and International Trealies,
Unauthorized reproduction or distributian of this AIA” Document, or any portion of it, may resuit in severe civil and criminal penalties, and will be
prosecuied to the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To
report copyright violations of AlA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@ata.org.



Letter Forms of Agreement. Letter forms of agreement are generally discouraged by the AIA, as is the performance of a part
or the whole of the Work on the basis of oral agreements or understandings. The standard AIA agreement forms have been
developed through more than 100 years of experience and have been tested repeatedly in the courts. In ‘addition, the standard
forms have been carefully coordinated with other AIA documenis.

Standard Forms. Most AIA documents published since 1006 have contained in their titles the words "Standard Form.” The
ferm "standard” is not meant to imply that a uniform set of contractual requirements is mandatory for AIA members or others
in the construction industry. Rather, the AIA standard documents are intended to be used as fair and halanced baselines from
which the parties can negotiate their bargains. As such, the documents have won general acceptance within the construction
industry and have been uniformly interpreted by the courts. Within an industry spanning 50 states—each free to adopt
different, and perhaps contradictory, laws affecting that industry—AlIA documents form the basis for a generally consistent
body of constraction law,

Use of Current Documents. Prior to using any AJA document, the user should consult an AIA component chapter or a current
AIA Documents Price List to determine the current edition of each docuiment.

Reproductions. This document is a copyrighted work and may not be reproduced or excerpted from without the express
written permission of the AIA. There is no implied permission to reproduce this document, nor does membership in The
American Institute of Architects confer any further rights to reproduce this document.

This document is intended for use as a consumable-that is, the original document purchased is to be consumed in the course of
its use. This document may not be reproduced for Project Manuals. If a user wishes to include a sample or samples of this
document in a Project Manual, the normal practice is to purchase a quantity of the preprinted forms, binding one in each of the
manuals. :

The AIA hereby grants the purchaser a limited license to reproduce a maximum of ten copies of a completed A101-1997, but
only for use in connection with a particular project. The ALA will not permit reproduction outside of the limited lcense for
reproduction granted above, except upon written request and receipt of written permission from the AIA.

Rights to reproduce the decurment may vary for users of AIA software. Licensed AIA scftware users should consult the End
User License Agreement (EULA).

To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel,
copyright @aia.org.

CHANGES FROM THE PREVIOUS EDITION

A101-1997 revises the 1987 edition of A101 to reflect changes made in ALA Document A201-1997. It incorporates
alterations proposed by architects, coniraclors, OWners and professional consultants. The following are some of the significant
changes made to the contents from the 1987 edition of A101:

Throughout: References in A101-1997 t© the General Conditions refer specifically to A201-1997.
Article 2: The blank for exceptions to the Contractor’s scope of Work has been eliminated.

Article 3: New emphasis is placed on the need to coordinate the date of commencement with the date of Substantial
Completion. Space is also provided for bonus payments for early completion.

Article 5: Both progress payments and final payment are now covered in this article, entitled Payments. Payment of amounts
not in dispute under Construction Change Directives is mandatory, as is release of retainage on completed Work at Substantial
Completion. Advance payment [0 suppliers for materials and equipment not yet stored at the site is only permitted with the
Ownes’s approval.

Article 6: Space is provided for identification of the Owner’s and Contractor’s representatives, Ten days’ notice is required
before a representative is changed.

USING THE A101~1997 FORM

Notices. Prospective bidders should be informed of any additional provisions which may be included in A101-1997, such as
for liquidated damages or for stored materials, by an appropriate notice in the Bidding Documents and the provisions for
Supplementary Conditions.

Modifications. Particularly with respect to professional or contractor licensing laws, building codes, taxes, monetary and
interest charges, arbitration, indemnification, format and font size, AIA Contract Docwments may require modification to
comply with state or local laws. Users are encouraged to consult an attorney before completing or modifying a document.

AlA Doctment A101™ — 1997, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1981 and 1897 by The
American Institute of Architects. Al rights reserved. WARNING: This AlA ®Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civit and criminal penaliies, and will be
prosecuted fo the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10} copies of this document when completed. To
report copyright victations of AlA Contract Documents, e-mail The American Institute of Architects' legal counsel, copyright@aia.org.



Tn a purchased paper ATA Contract Document, necessary modifications may be accomplished by writing or typing the
appropriate terms in the blank spaces provided on the document, or by attaching Supplementary Conditions, special conditions
or referenced amendments. Modifications directly to purchased paper AIA Contract Documents may also be achieved by
striking out language. However, care must be taken in making these kinds of deletions.

Under NO circumstances should standard language be struck out to render it illegible. For example, users should not apply
blocking tape, correction fluid or Xs that would completely obscure text. Such practices may raise suspicion of fraudulent
concealment, or suggest that the completed and signed document has been tampered with. Both parties should initial
handwritien changes. Using AIA software, modifications to insert information and revise the standard AIA text may be made
as the software permits. By reviewing properly made modifications to a standard ATA Contract Document, parties familiar with
that document can quickly understand the essence of the proposed relationship. Comunercial exchanges are greatly simplified
and expedited, good faith dealing is encouraged, and otherwise latent clauses are exposed for scratiny. AIA Contract
Documents may not be retyped or electronically scanned. Retyping can introduce typegraphic errors and cloud legal
interpretation given to a standard clause. Furthermore, retyping and electronic scanning are not permitted under the user's
limited license for use of the document, constitute the creation of a derivative work and violate the AIA's copyright.

Cover Page

Date: The date represents the date the Agreement becomes effective. It may be the date an original oral agreement was reached,
the date the Agreement was originally submitted to the Owner, the date authorizing action was taken or the date of actual
execution. It will be the date from which the Contract Time is measured unless a different date is inserted under Section 371.

Parties: Parties to the Agreement should be identified using the full address and legal name under which this Agreement is to
be executed, including a designation of the legal status of both parties (sole proprietorship, partnership, joint venture,
unincorporated association, Himited partership or corporation [general, limited liability, closed or professional], etc.). Where
appropriate, a copy of the resolution authorizing the individual to act on behalf of the firm or entity should be aitached. Other
information may be added, such as telephone numbers and electzonic addresses.

Project: The proposed Project shouid be described in sufficient detail to identify: (1) the official name or title of the facility;
(2) the location of the site; (3) the proposed building usage; and (4) the size, capacity or scope of the Project.

Architect: As in the other Contract Documents, the Architect’s full legal or corporate title should be used.

Article 2 The Work of This Contract. If portions of the Worl are to be performed by persens or entities other than the
Contractor, these shouid be indicated in the Supplementary Conditions.

Article 3 Date of Commencement and Substantial Completion. The following items should be inciuded as appropriate:

§ 3.1 The date of commencement of the Work should be inserted if it is different from the date of the Agreement. It should not
be earlier than the date of execution (signing) of the Agreement. After the firs{ sentence, enter cither the specific date of
commencement of the Work, or if a notice to proceed is to be used, enter the sentence, "The date of commencement shall be
stipulated by the notice to proceed.” When time of performance is to be strictly enforced, the statement of starting time should
be carefully weighed.

§ 3.3 The time within which Substantial Completion of the Work is o be achieved may be expressed as a number of days
{preferably calendar days) or as a specified date. If a specified date is used and the date of commencement is to be given in a
notice to proceed, these dates must be carefully coordinated to allow sufficient time for completion of the Work. Any
requirements for earlier Substantial Completion of portions of the Work should be entered here if not specified elsewhere in the
Contract Documents.

Optionally, insezt any provisions for liquidated damages relating to failure to complete on time, or for bonus payments for early
completion. Liquidated damages are not a penalty to be inflicted on the Contractor, bat must bear an actual and reasonably
estimabie relationship to the Owner's loss if construction is not completed on time. There is little or no legal precedent Lo
support the proposition of Hinking a bonus with a penalty. If liguidated damages are Lo be assessed because delayed
construction will result in actual loss to the Owner, the amount of damages due for each day lost should be entered in the
Supplementary Conditions or the Agreement. Factors such as confidentiality or the need to inform subcontractors about the
amount of liguidated damages will help determine the placement of such language. If provision for liguidated damages is
included, it should be carefully drafted by the Owner’s attorney. Such a provision may be based on the following sample
language:

"The Consractor and the Contractor's surety, if any, shall be liable for and shall pay the QOwner the sums hereinafter
stipulated as liquidated damages for each calendar day of defay until the Work is substantially complete:
Dollars (% 3"

For further information on liquidated damages, penalties and bonus provisions, see ATA Document A511, Guide for
Supplementary Conditions.

Article 4 Contract Sum
§ 4.1 Enter the Contract Sum payable to the Contractor.

AlA Document A1017 — 1987, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1997 by The

American Instittte of Architects. All rights reserved, WARNING: This AIA “Document is pretected by 1.5, Copyright Law and International Treatles. 3
Unauthorized reproduction or distribution of this AIA® Document, or any poriion of it, may result in severe civit and criminal penalties, and will be
prosecuted to the maximum extent possible under the law. Purchasers are permitted lo reproduce ten (10} copies of this document when completed. Te

report copyright violations of AlA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org.



§ 4.2 Identify any alternates described in the Contract Documents and accepted by the Owner. If decisions on alternates are to
be made subsequent to execution of A101-1997, attach a schedule showing the amount of each alternate and the date it expires.

§ 4.3 Enter any unit prices, cash allowances or cash contingency allowances. If unit prices are not covered in greater detail
elsewhere in the Contract Docurnents, the following provision for unit prices is suggested:

“The unit prices listed below shall determine the value of extra Work or changes in the Work, as applicable. They shall
be considered complete and shall include all material and equipment, labor, installation costs, overhead and profit. Unit
prices shall be used uniformly for additions or deductions.”

Specific allowances for overhead and profit on Change Orders may be included under this section to forestall disputes over
future Change Order costs.

Article 5 Payments
§ 5.1.2 Ingert the time period covered by each Application for Payment if it differs from the one given.

§ 5.1.3 Insert the time schedule for presenting Applications for Payment, and indicate due dates for making progress payments.
The tast day upon which Work may be included in an Application should normally be no less than 14 days prior to the payment
date, in consideration of the 7 days required for the Architect's evaluation of an Application and issuance of a Certificate for
Payment and the time subsequently accorded the Owner to make Payment in Article 9 of A201. The Contractor may prefer @
few additional days to prepare the Application. Due dates for payment should be acceptable to both the Owner and Contractor.
They should allow sufficient time for the Contractor to prepare an Application for Payment, for the Architect to certify
payment, and for the Owner to make payment. They should also be in accordance with time limits established by this Article
and Articie 9 of A201-1997.

§ 5.1.6.1 Indicate the percent retainage, if any, to be withheld when computing the amount of each progress payment. The
Owner frequently pays the Contractor the bulk of the earned sum when payments fall due, retaining a percentage to ensure
faithful performance. These percentages may vary with circumstances and localities. The AIA endorses the practice of
reducing retainage as rapidly as possible, consistent with the continued protection of ali affected parties. Sec AIA Document
AS11, Guide for Supplementary Cenditions, for a complete discussion.

§ 5.1.6.2 Insert any additional retainage to be withheld from that portion of the Contract Sum allocable to materials and
equipment stored at the site. Payment for materials stored off the site should be provided for in a specific agreement and
enumerated iz Section 7.6. Provisions regarding transportation to the site and insurance protecting the Owner's interests should
be included.

§ 5.1.8 Describe any arrangements to reduce or Hmit retainages indicated in Sections 5.1.6.1 and 5.1.6.2, if not explained
elsewhere in the Contract Documents. A provision for reducing retainage shouid provide that the reduction will be made only if
the Architect judges that the Work is progressing satisfactorily. If the Contractor has furnished a bond, demonstration of the
surety's consent to reduction in or partial release of retainage must be provided before such reduction is effected. Use of AIA
Document G707A™ is recommended.

§ 5.2.2 Insert the date by which Owner shall make finaf payment, if it differs from the one stated. When final payment i
requested, the Architect should ascertain that all claims have been settled or should define those which remain unsettled. The
Axchitect should obtain the Contractor's certification required by Article 9 of A201-1997 and must determine that, to the best
of the Architect's knowledge and belief and according to the Architect’s final inspection, the requirements of the Contract have
been fulfilled.

Article 7 Miscellaneous Provisions
§ 7.2 Enter any agreed-upon interest rate for overdue payments,

§ 7.3 Idenlifly the Owner’s representative and indicate how that person may be coniacted.
§ 7.4 Identify the Contractor’s representative and indicate how that person may be contacted.
§ 7.6 Insert other provisions here.

Article 8 Enumeration of Contract Documents
A detailed enumeration of all Contract Documents must be made in this article.

EXECUTION OF THE AGREEMENT

The Agreement should be executed in not less than triplicate by the Owner and the Contractor. The persons executing the
Agreement should indicate the capacity in which they are acting (i.e., president, secretary, partner, etc.) and the authority under
which they are executing the Agreement. Where appropriate, a copy of the resolution authorizing the individual to act on
behalf of the firm or entity should be attached.

AlA Document A101™ — 1997. Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1891 and 1997 by The
American institute of Architects. Al rights reserved. WARNING: This AlA ®Document is protected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction ot distribution of this ALA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuted to the maximum extent possible under the taw, Purchasers are permitted o reproduce ten {10) copies of this document wher: completed. To
report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@ata.org.
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910 N. Main St.

_:_AIA Document A101" - 1997

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a STIPULATED SUM

AGREEMENT made as of the 8th day of Decenber
in the year of 2009
{In words, indicate day, month and year)

BETWEEN the Owner:
(Name, address and other information} This document has important

Sumter County Board of County Commissioners tegal consequences.
Consuitalion with an attorney

is encouraged wilh respect o

Bushnell » FL 33513 its completion or modification.

AlA Document A201-1997,
General Conditions of the
Coniract for Construction, is
_ L adopted in this document by
and the Contractor: reference. Do not use with other

(Name, address and other information) general conditions unless this
Fromett Sapp' IJB‘.U.ilderS Tnc. document is modified.
4430 NE 83rd Road _ This document has been
Wildwood, FL 34785 approved and endorsed by The
e Associated General Contractors
of America.

The Project is:
{Name and location)

The Villages Sumter County Service Center

The Archifect is:
(Name, address and other information)

KP Studio Architect, P.A.
537 NE 8th Ave.
Ocala, FL. 34470

The Owner and Contractor agree as follows.

ATA Document A1617 J 1387, Copyright @ 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1807 by The
American Institute of Architests. All rights reserved. WARNING: This AIA® Document is protected by U.5. Copyright Law and International Treaties.
Unalihorized reproduction or distribution of this AIAT Document, or any portion of it, may result in severe civil and criminal penafties, and wilt
be presecuted to the maximum extent possible under the law. Purchasers are permitted to reproduce ten {10 copies of this document when
completed. Te report copyright violations of AlA Gontract Documents, e-mail The American Institide of Architecls’ fegal counsel, copyright@aia.org.



ARTICLE1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as
fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the pasties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 8.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except to the extent specifically
indicated in the Contract Documients to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the daie of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.}

225 days after Notice To Proceed but no later than August 13, 2010 in -
accordance with RFP #142-0-2009/AT

If, prior to the commencement of the Work, the Owner requires time to file mortgages, mechanic's liens and other
securily interests, the Owner's time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than 225 days
from the date of commencement, or as follows:

(Insert number of calendar days. Aliernatively, a calendar date may be used when coordinated with the date of
commencement. Unless stated elsewhere in the Contract Documents, inseri any requirements for earlier Substantial
Completion of certain portions of the Work.)

225 days after Notice To Proceed but no later than August 13, 20610 in
accordance with RFP #142-0-2009/AT

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to complete on time or for bonus payments for
early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shali pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shali b&ive million three hundred eighty nine thousand niBelliwsmdred
($5,389,945.00 ), subject to additions and deductions as provided in the Contract Documents.  forty five dollars

AlA Document AT01™ — 1897, Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1987 by The
Init. American Institute of Archilects. All rights reserved. WARNING: This AIAT Document is profected by U.S. Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penaities, and will be 2
prosecuted 1o the maximum extent possible under the law. Purchasers are permitted to reproduce ten (10} copies of this document when completed. To
report copyright violations of Als Contract Documents, e-mail The American Institute of Architects’ legal counsel, copyright@aia.org.
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§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepled by the Owner:

(Stete the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by the
Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount
Jor each and the date when that amount expires)

Tn accordance with RFP #142-0-2009/AT The Villages Sumter County Service Center

§ 4.3 Unit prices, if any, are as follows:
N/A

“ ARTICLE5 PAYMENTS
" § 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Centract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

'§5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the

month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 25th

day of a month, the Owner shall make payment to the Contractor not later than the  15th day of
the following month. If an Application for Payment is received by the Architect after the application
date fixed above, payment shall be made by the Owner not later than  twenty ( 20 ) days after the

Arxchitect receives the Application for Payment.

§ 5.1.4 Bach Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shali allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shali be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be
used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

AlA Document AT01™ - 1997, Copyright © 1915, 1018, 1925, 1937, 1951, 1958, 1861, 1963, 1967, 1974, 1977, 1980, 1887, 1991 and 1997 by The
American Institute of Architects. All rights reserved, WARNING: This AIA® Document is protected by (1.5, Copyright Law and International Treaties.
Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be
prosecuied to the maximum exteni possible under the faw, Purchasers are permilted to reproduce ten (10} copies of this document when completed. To
reporl copyright viclations of AIA Contract Documents, e-mail The American Institute of Architects’ legat counsel, copyright@aia.org.
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§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
compited as follows:

4 Take that portion of the Contract Sum properly ailocable to completed Wark as determined by
multiplying the percentage completion of each portion of the Work by the share of the Conlract Sumn
allocated to that ~artion of the Work in the schedule of values, less retainage of ten
percent {10 %). Pending final determination of cost to the Owner of changes in the Work,
amounis not in dispute shall be included as provided in Sectior 7.3.8 of AIA Document A201-1997;

2 Add that portion of the Contract Sum properly atlocable to materials and equipment delivered and
suitably stored at the sitc for subsequent incorporation in the completed construction (or, if approved in
advance by the Qwner, suitably stored off the site at a location agreed upon in writing), less retainage
of ten percent ( 10 %),

3 Subiract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-1997.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shali be further modified under the
following circumstances:
A4 add, upon Substantiai Completion of the Work, a sum sufficient to increase the total payments to the -
fell amount of the Contract Sum, fess such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettied claims; and
(Section 9.8.5 of AIA Document A201-1997 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
2 add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AlA Document AZ01-1997.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Waork, to reduce or limil the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert heve provisions for such reduction or limitation.)

§ 5.1.9 Except with the Ownes's prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payient, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when:
A the Contractor has fully performed the Contract except for the Contractor's responsibility to correct
Work as provided in Section 12.2.2 of ATA Document A201-1997. and to satisfy other requirements, if
any, which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no Jater than 30 days after the issuance of the
Architect's final Certificate for Payment, or as follows:  All contract Close-Out Documents

ARTICLE 6 TERMINATION OR SUSPENSION
§ 6.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
AZ01-1997.

§ 6.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-1997.

AlA Document A10T™ - 1607. Copyright © 1915, 1918, 1925, 1937, 195%, 1958, 1961, 1963, 1967, 1974, 1977, 1980, 1987, 1991 and 1597 by The
American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and [nternational Treaties.
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ARTICLE 7 MISCELLANEOUS PROVISIONS

§ 7.1 Where reference is made in this Agreement to a provision of AIA Document A201-1997 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project 1s located.
(Insert rate of interest agreed upon, if any.)

{Usury laws and requirements wnder the Federal Truth in Leading Act, similar state and local consumer credit laws
and other regulations ai the Owner's and Contractor's principal places of business, the location of the Project and
elsewhere may affect the validity of this provision. Legal advice should be obtained with respect (o deletions or
modifications, and also regarding requirements such as writien disclosures or waivers.)

§ 7.3 The Owner's representative is:
(Name, address and other information) -

Douglas L. Conway
Project Manager

§ 7.4 The Contractor’s representative is:
(Name, address and other information)

Shelton Crow
Project Manager

§ 7.5 Neither the Owner's nor the Contractos's representative shali be changed without ten days written notice o the
other party.

§ 7.6 Other provisions:
Tn accordance with RFP #142-0-2009/AT The Villages Sumter County Service Center

AlA Dacument A1017% — 1997, Copytight © 1915, 1818, 1925, 1937, 1951, 1958, 1961, 1863, 1967, 1974, 1977, 1380, 1387, 1991 and 1997 by The
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ARTICLE 8 ENUMERATION OF CONTRACT DOCUMENTS

§ 8.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated as
follows:

§ 8.1.1 The Agreement is this executed 1997 edition of the Standard Form of Agrecment Between Owner and
Contractor, AIA Document A101-1997.

§ 8.1.2 The General Conditions are the 1997 edition of the General Conditions of the Contract for Construction, AFA
Document A20i-1997.

§ 8.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual dated
, and are as follows:

Document Title Pages

In accordance with RFP #142-0-2009/AT The Villages Sumter County Service Center

" §8.14 The Spetifications are those contained in the Project Manual dated as in Scction 8.1.3, and are as follows:
- (Either'list the Specifications here or refer to an exhibit attached to this Agreement.)

Seetion” _ Title Pages
In accordance with RFP #142-0-2009/AT The Villages Sumter County Service Center

§8.1.5 The bs‘awings' are as follows, and are dated unless a different date is shown

" below:

(Either list the Drawings here or refer to an exhibit attached to this Agreement.)
Number Title Date
 In Accordance with RFP #142-0-2009/AT The Villages Sumter County Service Center

AlA Document ATOT™ .. 1997, Copyright © 1915, 1918, 1925, 1837, 1951, 1958, 1961, 1963, 1967, 1974, 1877, 1980, 1987, 1991 and 1997 by The
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§ 8.1.6 The Addenda, if any, are as follows:
Number Date Pages
Tn accordance with RFP #142-0-2009/AT The Villages Sumter County Sexvice Center

Portions of Addenda relating to bidding requirements are not part of the Contract Documenis unless the bidding
requirements are also enumerated in this Article 8. -

§ 8.1.7 Other documents, if any, forming part of the Contract Documents are as follows:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201--
1997 pravides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample
Jorems and the Contractor's bid are not part of the Coniract Documents unless enumerated in this Agreement. They
should be listed here only if intended to be part of the Contract Documents.)

This Agreement is entered into as of the day and year first written above and is executed in at least three original
copies, of which one is to be delivered to the Contractor, one to the Architect for use in the administration of the

Contract, and the remainder to the Owner.
ot e & S /0

OWNER (S ighature) T CONTRACTOR (Signature)

Enmerr Iman 7}5)‘.

(Printed name and title) (Printed name and fitle) )

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AEA Document A101™ . 1997. Copyright © 1915, 1918, 1925, 1937, 1951 1958, 1961, 1963, 1967, 1874, 1977, 1980, 1987, 1991 and 1997 by The
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PROPOSAL PREPARED FOR:

BOARD OF SUMTER COUNTY COMMISSIONERS
BUDGET & PURCHASING DEPARTMENT
2910 N MAIN STREET
BUSHNELL, FLORIDA 33513 -

THE VILLAGES
SUMTER COUNTY SERVICE CENTER

RFP 142-0-2009/AT

PROPOSAL PREPARED BY!

EmMMETT SAPP BUILBERS INC
4430 NE 83" Roabp
WiLbwooD, FLORIDA 34785
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The Villages Sumter County Service Center RFP# 142-0-2009/at

PART 4
PROPOSAL DOCUMENTS

PROPOSAL COVER PAGE

Name of Firm, Entity or Organization:
EMMETT SAPP BUILDERS, INC.

Federal Employer Identification Number (FEIN): 59-2757280

State of Florida License Number (If Applicable): CBC055340

Name of Contact Person: Emmett Sapp, Jr.

Title: President 4

E-Mail Address: esapp@emmettsappbuilders.com

Mailing Address: 4430 NE 83" Road
Street Address (if different):
City, State, Zip: Wildwood, FL 34785

Telephone: 352-748-1949 Fax: 352-748-1065

Organizational Structure — Please Check One:
Corporation [X| Partnership [ | Proprietorship [ ] Joint Venture [ ] Other [ ]

If Corporation:
Date of Incorporation: December, 1986 State of Incorporation: Florida

States Registered in as Foreign Corporation:

Authorized Signature:

Print Name: Emmett Sapp, Jr.

e S

Title: President

Phone: 352-748-1949

This document must be completed and returned with your Submittal.

Sumter County Board of County Commissioners Page 17 of 34
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Date:

PART 6
EXHIBITS
The Villages Sumter County Service Center

Exhibit A
Proposal Form

To: Bradley Arnold, County Administrator
910 N. Main Street, Bushnell, FL 33513
Telephone: (352) 793-0200
Fax: (352) 793-0207

Re: RFP # 142-0-2009/AT The Villages Sumter County Service Center
Dear Mr. Arnold:

Having carefully examined all the drawings and specifications prepared by KP Studio
Architect, for each of the projects listed above:
And being familiar with the premises affecting the work, the undersigned
proposes and herby agrees to furnish all labor and material and to perform all
work in accordance with said documents for the Lump Sum Amount of:

Five Million, Three Hundred Eighty Nine Thousand, Nine Hundred Forty Five Dollars ($5,389,945.00)

1B) Division 1100 Alterations; Provide amount associated with each of the following:

Deduct: $18,941.00

Deduct: $10,100.00

Deduct: $23,390.00

Deduct: $ 1,674.00

Deduct: $ 5,343.00

Deduct: $ 300.00

Deduct: $14,500.00

Deduct: $ 3,795.00

. Deduct: $14,000.00

The construction period shall be agreed to as indicated by project, by calendar days, from

Notice to Proceed to substantial completion for issuance of Building Certificate of

Occupancy. Weather delays will be given where such delays exceed published national

weather service norms for the same period, per the terms of the contract documents.
A) Sumter County The Villages Sumter County Service Center — 225 days, but no

later than August 13, 2010.

In submitting this Proposal, it is understood that the right is reserved by the Board of

Sumter County Commissioners to reject any and all proposals.

The Contractor hereby acknowledges the receipt of Addenda No._1-6 _ issued during

the proposal period and certifies their inclusion in the proposal. (Indicate “NONE” if no

addendums were received).

The Undersigned agrees that this proposal will hold good for sixty (60) days from due

date.

All request for information (RFI's) will be sent to Mrs. Amanda Taylor for response.

CoONDO AWM=

November 30, 2009 Emmett Sapp Builders, Inc.

ontractor
By: Emmett Sapp, Jr.
Title: Pre

Telephone: 352-748-1949
Address: 4430 NE 83"™ Road
Wildwood, FL 34785
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This document must be completed and returned with your Submittal.

EXHIBIT B

SUMTER COUNTY BOCC

PROJECT -
THE VILLAGES SUMTER
COUNTY SERVICE CENTER
FORM - 311
PREPARED BY
DIV # ACCOUNT DESCRIPTION QTY | UNIT BID _
THE VILLAGES SUMTER
COUNTY SERVICE CENTER RATE | AMOUNT
710 GENERAL CONDITIONS 155,200.00
1310 PERMITS — STATE 500.00
1311 BONDS 35,000.00
1312 INSURANCE 18,000.00
1313 OVERHEAD AND PROFIT 260,000.00
1500 TEMPORARY FACILITIES 16,300.00
1701 CLEANING 7,500.00
2010 SUBSURFACE CONDITIONS 21,427.00
EXCAVATION,
2220 FILLING,COMPACTION 33,414.00
2250 SOIL POISONING 6,500.00
2510 WATER DISTRIBUTION 66,494.00
2530 SANITARY. SEWAGE 91.613.00
2600 STORM WATER DRAINAGE 128,505.00
ASPHALT, BASE; SUB-BASE &
2700 CURBS 239 011.00
2775 SIDEWALKS 41,971.00
2810 IRRIGATION SYSTEM 71.914.00
ORNAMENTAL METAL FENCE

2825 SYSTEM 23,516.00
2870 BENCHES 5,795.00
2920 LAWNS & GRASSES 29 .514.00
2930 SHRUBS AND TREES 102,375.00
3300| CAST-IN-PLACE CONCRETE 169,047.00
4210 BRICK MASONRY 69,385.00
4230 REINFORCED MASONRY 15,525.00




4720 CAST STONE MASONRY 25,000.00
5120 | STRUCTURAL STEEL FRAMING 206,439.00
5210 STEEL JOIST FRAMING 85,000.00
5310 STEEL DECKING 29,458.00
COLD-FORMED METAL
5400 FRAMING 281,770.00
5500 MISCELLANEQUS METALS Included
5730 | DECORATIVE METAL RAILINGS 25,441.00
5800 EXPANSION JOINT COVERS 2,500.00
6100 ROUGH CARPENTRY 19,800.00
6200 FINISH CARPENTRY 3,900.00
SOLID MINERAL PROFILE
62614 PANELING (MODULAR ART) 5,316.00
INTERIOR ARCHITECTURAL
6402 WOODWORK 169,405.00
6442 MOLDED MILLWORK 72,065.00
6610 | FIBERGLASS COLUMN COVERS 34.872.00
CELLULAR (PVC)
6670 FABRICATIONS Included
7120 MASONRY WATERPROOFING 500.00
7150 DAMPPROOFING 500.00
7300 ASPHALT SHINGLES 11,685.00
7500 MEMBRANE ROOFING 217,315.00
7900 CAULKING & SEALANTS included
8000 DOORS & WINDOWS Included
8100 METAL FRAMES & DOORS 14,923.00
8200 WOOD DOORS (FLUSH) 27,986.00
8300 SPECIAL DOORS 3,732.00
8310 | ACCESS DOORS AND FRAMES Included
8352 SECURITY FOLDING DOOR 13,550.00
8401 | ENTRANCES & STOREFRONT 37,670.00
8710 | FINISH HARDWARE SCHEDULE 35,491.00
8800 GLASS & GLAZING 104,382.00
8817 FIRE RATED GLASS-20 1,065.00
FIRE RATED GLASS - FIRELITE
8818 PLUS 1,800.00
9100 LATH, PLASTER & STUCCO 135,895.00
9250 GYPSUM DRYWALL 160,000.00
9271 GYPSUM BOARD included




ACCESSORIES

9300 CERAMIC TILE 80,000.00
ACOUSTICAL CEILING TILE AND
9505 GRID SYSTEM 102,187.00
9650 RESILIENT FLOORING 18,030.00
9680 CARPETING 110,520.00
9726 | TACKABLE WALL COVERINGS 819.00
9910 PAINTING INTERIOR 27,138.00
9911 PAINTING EXTERIOR 20,042.00
10150 TOILET COMPARTMENTS 7,846.00
10350 FLAGPOLES 19,145.00
10400 IDENTIFYING DEVICES 14,221.00
10520 FIREFIGHTING DEVICES 2,944.00
10550 POSTAL BOXES 2,828.00
10612 | EXTERIOR TRAFFIC BOLLARDS 600.00
10800 | TOILET & BATH ACCESSORIES 5,437.00
11050 LIBRARY EQUIPMENT 14,500.00
DRIVE-THRU AND DEPOSIT
11100 EQUIPMENT 14,584.00
11102 ENTRY SYSTEM 316.00
11106 SLAT WALL 2,000.00
VIDEO PROJECTOR &
11310 PROJECTION SCREENS 30,000.00
11900 RESIDENTIAL EQUIPMENT 2,685.00
12484 | ENTRANCE MATS AND GRIDS 9,584.00
13281 TESTING 8,000.00
14240 HYDRAULIC ELEVATORS 42,445.00
BASIC MECHANICAL
15050 MATERIALS AND METHODS Inciuded
15250 MECHANICAL INSULATION 42,500.00
15300 FIRE PROTECTION 53,800.00
PLUMBING FIXTURES AND
15400 EQUIPMENT 72,000.00
HEATING, VENTILATING, AND
15500 AIR CONDITIONING 341,093.00
156750 | HEAT TRANSFER EQUIPMENT Included
15850 AIR HANDLING EQUIPMENT 81,521.00
15880 AIR DISTRIBUTION 50,000.00
15950 CONTROLS 88,840.00



TESTING, ADJUSTING, AND

159980 BALANCING 11,760.00
BASIC ELECTRICAL MATERIALS

16050 AND METHODS 361,263.00
POWER GENERATION - BUILT-

16200 UP SYSTEMS 39,000.00

16400 | SERVICE AND DISTRIBUTION 55,000.00

16500 LIGHTING 47,000.00

16600 SPECIAL SYSTEMS 69,500.00

16700 COMMUNICATIONS 68,750.00

SUB -TOTAL PROJECT COST 5,253,864.00

CONTINGENCY @ % 136,081.00

TOTAL BASE BID AMOUNT 5,389,945.00




MPA

MICHAEL PAPE &ASSOCIATES., PA

PAND PLANNING «S$SITE DESTGN s LANDSCAPE ARCHITECTUYRE

BID FORM
Sumter County Service Center
Wild wood, Florida
MPA #3673
BIDDER: Emmeit Sapp Builders, Inc,
352-748-1949

BID FORM NOTES:
1. See plan for landscaping unit specifications.
2. Bid prices shall include alt required equipment, material, labor, and other costs as necessary to perform the
contract work in accordance with the plans and specifications
3. Unit prices are required where noted. Incomplete bids may not be acceptable. Where required, mulch,
sod, and other quantities shali be bid as lump sum, based on the amount neceded for the areas indicated to
achieve the design intent of the plans. Associated unit prices may be used for changes in the extent of work.
ITEM QTY UNIT UNIT COST  ITEM TOTAL
A. Site Preparation:
Finish Grading, Herbiciding, etc. 1 -1L.S- $_300.00
Addition of Planting Mix/Peat: I cy h) 2000 % 400.00
{refer to Specs, Section 2.2B, Part3, Item H)
. . $_ 2.500.00
Root Barrier 1 LS- e
Site Preparation Total: $._..3,200.00
B. Irrigation: i -LS- $_66.339.00
n : : " W) 7 P LS-
4 Irriga‘flon well with Submfztmblc pemp 1 S §  5.250.00
(220v, Single Phase) to provide 65gpm at
55 psi with Cyele Stop
: ing -LS-
Controller Grounding ] $ 32500
Irrigation Total:
$_71.914.00

*(Quantity required per bidder).

(3523 351-3500
Fax. (352) 351-3894
email: mail@mpala.net

2331 S.K. T 7th Street
Ccala, Florida 34471

Page 1ol 3



C. Landscaping

Blueberry Flax Lily 389 ca $ 6.00 $_2334.00
Boxwood 552 ca $ 20.00  $ 11.040.00
Chinese Fringe Bush, standard 4 ea $ 15000 $_ 600.00
Cordgrass 689 ea $ 6.00 § _4,134.00
Crape Myrtle, pink, standard 4 ca $ 12000 $_ 480.00
Crape Myrtle, lavender, standard 12 ca $ 12000 § _1.440.00
Crape Myrtle, white, standard 12 ea $_ 12000 $ _1.440.00
Crape Myrtle, white, standard 4 ca $_ 155.06_ % __620.00
Dwarf Confederate Jasmine 10,754 ea $ 2.50 $26,885.00
Dwarf Nandina 8 ea $ 600 $__ 10800
Dwarf Walters Viburnum 299 ea $ 20.00  $ _5.980.00
Little Gem Magnolia 2 ea $_.22000 $ _ 440.00
Ligustrum, tree-type 5 ea $_ 18500 % _ 925.00
Ligustrum, tree-type 2 ea $__275.00 § _ 550.00
D.D. Blanchard Magnolia 4 ea $_1.300.00 § 5,200.00
Arabesque Miscanthus 49 ea 3 8.50 % __ 340.00
Heavenly Bamboo 9 ca $ 20.00 §___180.00
Parson's Juniper 194 ea $ 600 $_1.164.00
Japanese Yew 7 ea $ 87.00 $_ 609.00
Japanese Yew 20 ea $_ 13050 $ 2.,610.00
Live Qak 65 ca $ 95.00  $ 6,175.00
Indian Hawthorn, white 608 ca $ 6.00 $_3.6048.00
Society Garlic 421 ea $ 3.00 $_1.263.00
Sabal Palim 91 ea $ 100.00  $_9.100.00
Sweet Viburnum 336 ca $ 45.00 $15,120.00
Zoysia 'Empire’ 34,800+ * sf $ 0.31_ $16.988.00
Argentine Bahia 21,800+ * sf $ 0.17_ $ _3.706.00
Rock over Landscape Fabric 1 -LLS- $___810.00
Pine Straw 2,000+ * bale $ 4.00 §_8.000.00

Landscaping Total: $131.889.90

*(Quantity required per bidder).

JOB TOTAL: $ 203.803.00
2351 S.K. T 7th Street (352} 351-3500
QOcala, Florida 34471 Fax. (352) 351-58%4

Page 2 of 3 email: mail@mpala.net



Alternates
Boxwood #3

ea $ 6.00
Dwarf Confederate Jasmine 4" ea $ 1.75
Dwarf Walters Viburnum #3 ea $ 6.00
Washington Palm 12' ea $ 320.00
Washington Palm 14' ea $ 360.00
Washington Palm 16' ea $ 440.00
BIDDER:. Emmett Sapp Jr.. Emmett Sapp Builders, Inc.
SIGNATURE: ot ,gg_-,,.@Qj DATE:. 1143009
T 7 74 T
ADDRESS: 4430 N.E. 83" Road, Wildwood, Il PHONE:. _ 352-748-1949

2351 S.E. 17th Street
Ocala, Florida 34471

Page 3 of 3

(352)351-3500

Fax®- (352) 351-38%4
email: matl@mpala.net
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[[Activiey] 5 : Early  |Tota 2009 20:0 S e :
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28 300CTO9 A | 0BDECO9 | 3d| A o

130 09DECO09 | 14JUN10 5d A== s v/

45 28DEC09 | 01MAR10 | 3d & = 7

90 02FEB10 | 07JUN10 | 18&d O =4

60 02FEB10 | 26APR10 | 1&d A - i 7

67 13APR10 | 14JUL10 3d| RG]

50 23MAR10 | 31MAY10 3d e o s

102 02MAR10 | 21JUL10 | 11d O v

82 06APR10 | 28JUL10 | 11d Ly

45 11MAY10 | 12JUL10 3d A S ——"

130 12JAN10 12JUL10 3d 5 s e SR

82 16MAR10 | 07JUL10 3d A= == T

132 19JAN10 21JUL10 3d L e i | —

142 12JAN10 | 28JUL10 3d A = = v

15 20JUL10 | 09AUG10 | 3d A—
iish dats—GORUGTO A\ Early startpoint
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1000 |Proposals to County 22 300CT09 A | 30NOVO09 3d| 4 Proposals to County

1010 |Selection Committee Meeting 2 01DEC09 | 02DECO09 3d £V Selection Committee Meeting

1020 | Sumter County Approval - Issue Contract/NOC 4 03DEC09 | 08DECO09 3d A%/ Sumter County Approval - Issue Contract/NOC

28 | 300CTO9A | 08DEC09 | 3d| 4 .

2010 |Silt Fence B 09DECO09 15DEC09 3d /A7 Silt Fence

2020 |Construction Entrance 5 09DEC09 15DECO09 3d /57 Construction Entrance

2030 | Perimeter Construction Security Fence 5 09DEC09 | 15DECO09 3d AS7 Perimeter Construction Security Fence

2040 | Strip Site / Rough Grade 10 09DEC09 | 22DEC09 3d A= Strip Site / Rough Grade e

2050  |Building Pad 5 16DEC09 | 22DECO09 3d A3/ Building Pad

2060 |Underground Utilities 30 28DECO09 08FEB10 | 63d ——————— Underground Utilities

2070  |Limestone Sub Base 5 04MAY10 | 10MAY10 3d /L3 Limestone Sub Base

2075 |Water Well for Irrigation 10 04MAY10 | 17MAY10 | 13d A7/ Water Well for Irrigation

2080 | Sidewalks / Dumpster Pad/Pipe Bollards 5 11MAY10 | 17MAY10 3d /557 Sidewalks / Dumpster Pad/Pipe Bollards

2085 | Brick Pavers 10 18MAY10 31MAY10 3d Brick Pavers

2090 |Asphalt Paving - First Lift 5 18MAY10 | 24MAY10 3d /557 Asphalt Paving - First Lift

2100 |Curbs 5 25MAY10 | 31MAY10 3d Curbs

2110 |Irrigation 5 01JUN10 | 07JUN10 3d Irrigation

2130 | Asphalt Paving - Second Lift 9 01JUN10 07JUN10 8d Asphalt Paving - Second Lift

2120 |Landscape g 08JUN10 14JUN10 3d A/ Landscape

2125 |Propane Tank & Piping to Generator - Underground 5 08JUN10 14JUN10 5d /A7 Propane Tank & Piping to Generator - Un

130 09DEC09 | 14JUN10 | 5d dp— ——
Fireh dats——09AUGA A Eeirsiatiu
LR e THE VILLAGES SUMTER COUNTY SERVICE CENTER S
Page number 1A EMMETT SAPP BUILDERS, INC B Progress bar
© Primavera Systems, Inc. I Critical bar




2009

2010

L pescpion A R AR e i . =
3010 |Building Foundations 1Q 28DEC09 11JAN10 3d ¥ Building Foundations
3030 |Elevator Pit 5 28DEC09 | 04JAN10 | t&d ﬁevatorl Pit
3020 |First Floor Slab 5 26JAN10 | O01FEB10 3d First Floor Slab
3040 | Second Floor Slab 5 23FEB10 | 01MAR10 3d Second Floor Slab
45 28DEC09 | O1MAR10 | 3d L s s
4010  |Elevator Walls 20 02FEB10 | 01MAR10 3d {3/ Elevator Walls
4020 |CMU Stair Walls 10 16FEB10 | 01MAR10 3d A~/ CMU Stair Walls
4030 |Face Brick / Precast Stone Panels 20 11MAY10 | O07JUN10 | 18&d A7 75 Face Brick / Precast Stone Panels
90 02FEB10 | 07JUN10 | t&d A— — -
5010 | First Floor Columns/Beams 10 02FEB10 15FEB10 3d (S First Floor Columns/Beams
5020 |Second Floor Bar Joist/Metal Decking 10 09FEB10 | 22FEB10 3d A=~/ Second Floor Bar Joist/Metal Decking
5030 |Second Floor Columns/Beams 10 02MAR10 | 15MAR10 | 10d =75/ Second Floor Columns/Beams
5500 |Perimeter LG Metal Framing 20 02MAR10 | 29MAR10 3d [ Perimeter LG Metal Framing
5040 |Roof Bar Joist/Metal Decking S 16MAR10 | 22MAR10 | 10d A/ Roof Bar Joist/Metal Decking
5510 |Interior LG Metal Framing - First Floor 20 16MAR10 | 12APR10 8d —— Interior LG Metal Framing - First Floor
5520 |Interior LG Framing - Second Floor 10 30MAR10 | 12APR10 5d A~V Interior LG Framing - Second Floor
5530 |Parapet Wall LG Framing 10 30MAR10 | 12APR10 3d A~/ Parapet Wall LG Framing
5540 |Metal Roof Trusses/Decking 10 13APR10 26APR10 | 1&d /A5 Metal Roof Trusses/Decking
60 02FEB10 26APR10 18d = - =
6010 |Exterior PVC Moldings 15 13APR10 | 03MAY10 | 1&d A———\/ Exterior PVC Moldings
6020 |Columns Installed 10 08JUN10 21JUN10 | 1&d A= Clolumns Instlalled
E::.:hdgt;e 38285(1)2 @ E:::; ;::hp:;:t
“D”:g ggih date ;gg‘é%g THE VILLAGES SUMTER COUNTY SERVICE CENTER 1 Eary bar
Page number __ 2A EMMETT SAPP BUILDERS, INC I Progress bar
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2009

2010

Dens Glass Perimeter Wall Sheathing

02MAR10

0BAPR10

21JUL10

547 = 5 ]
i Do Duvior] _ Sare | i o et o e R R R R PR P D

6930 | Architectural Woodwork 18 24JUN10 14JUL10 3d Architectural Woodwork

o 13APR10 14JUL10 3d Al
| THERVELAND VOSTURE e e

|| 7020 |Roof Hatch 5 23MAR10 | 29MAR10 | 13d A Roof Hatch

7005 |Cupola 5 06APR10 | 12APR10 3d A=/ Cupola

7010  |Membrane Roofing 20 13APR10 | 10MAY10 3d — Membrane Roofing

7040 ||cynene Spray Insulation at Perimeter Walls 15 13APR10 | O3MAY10 3d Icynene Spray Insulation at Perimeter Walls

7050 |Sound Insulation - First Floor Interior Walls 10 13APR10 | 26APR10 &d A~ Sound Insulation - First Floor Interior Walls

7030 |Roof Shingles 10 27APR10 | 10MAY10 | 18d A3/ Roof Shingles

7060 |Sound Insulation - Second Floor Interior Walls 5 25MAY10 | 31MAY10 3d Sound Insulation - Second Floor Interior Walls

50 23MAR10 | 31MAY10 | 3d Ay

| 8010 | Exterior HM Door Frames 8 02MAR10 | 08MAR10 | 23d =/ Exterior HM Door Frames

8030 | Aluminum Door Frames - Exterior 10 30MAR10 | 12APR10 3d ——/ Aluminum Door Frames - Exterior

8020 | Interior HM Frames 10 13APR10 | 26APR10 8d AT Interior HM Frames

8040 |Windows 10 13APR10 26APR10 28d /577 Windows

8050 |Interior Aluminum Door/Window Frames 10 13APR10 | 26APR10 8d A=Y Interior Aluminum Door/Window Frames

8060 | Glass & Glazing 10 01JUL10 14JUL10 3d Glass & Glazing

8070 |Interior Wood Doors 10 01JUL10 14JUL10 | 11d Interior Wood Doors

8080 |Finish Hardware 10 08JUL10 21JUL10 11d AZ257 Finish Hardware

102 11d e N —

15 3d A%/ Dens Glass Perimeter Wall Sheathing
| 9020 |Commercial Building Wrap 10 27APR10 | 10MAY10 | f18d Cormmescil B Wirep
~Start date 300CT09 A Early start point
Finish date 09AUG10 ¥ Early finish point
Must rish deto_13AUGTO THE VILLAGES SUMTER COUNTY SERVICE CENTER ST
ata date
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2009

2010

w3 |

7 A T !
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9200 |Drywall - First Floor 25 04MAY10 | 07JUN10 | 3d A" Drywall - First Floor
9030 | Stucco Perimeter Walls 30 11MAY10 | 21JUN10 | 18d AT Stucco Perimeter Walls
9210 | Drywall - Second Floor 15 01JUN10 | 21JUN10 3d £~/ Drywall - Second Floor
9220 |Ceramic Tile - First Floor 10 08JUN10 21JUN10 5d AZ5/ Ceramic Tile - First Floor
9230 |Ceiling Grid - First Floor 10 17JUN10 30JUN10 3d —-3/ Ceiling Grid - First Floor
9700 | Paint Prime 5 17JUN10 | 23JUN10 3d /57 Paint Prime
9225 |Ceramic Tile - Second Floor 5 22JUN10 | 28JUN10 3d Ceramic Tile - Second Floor
9710  |Paint Exterior 20 22JUN10 19JUL10 | 1&d ] Pa|int Exterior
9240 |Resilient Flooring 10 24-JUN10 07JUL10 3d /_‘ji‘v ResilieTt Flooring
9720 |Final Paint Interior 15 24JUN10 14JUL10 3d AZZZW Final Paint Interior
9235 |Ceiling Grid - Second Floor B 01JUL10 07JUL10 -3d /NS Ceiling Grid - Second Floor
9250 |Carpeting / Vinyl Base 15 08JUL10 28JUL10 3d AZZT|Carpeting / Vinyl Base
9260 |Tackable Wall Coverings -3 15JULT0 21JUL1D 8d /A Tackable Wall Coverings
9730 |Ceiling Tiles 10 15JUL10 28JUL10 3d AZ|Ceiling Tiles
82 06APR10 28JUL10 | 11d o
14010 |Door Frame, Hoistway Structure, Platform 10 11MAY10 | 24MAY10 | 13d A~/ Door Frame, Hoistway Structure, Platform
14020 |Cab Construction, Equipment Room 15 22JUN10 12JUL10 3d /A= ""5/ Cab Construction, Equipment R
45 11MAY10 12JUL10 3d AR S
15010 | Slab Plumbing 5 12JAN10 18JAN10 3d /S Slab Plumbing
15030 |Plumbing Wall & Ceiling PVC/Copper First Floor 10 23MAR10 | 05APR10 | 23d A~~~/ Plumbing Wall & Ceiling PVC/Copper First Floor
15050 | Plumbing Wall & Ceiling PVC/Copper Second Fl 5 13APR10 | 19APR10 | 33d AN Pltllmbing Wa!Ll & Cei!in9|F’VC/CODp|er Second ll=l
o 5 B
g:;t L'gizh date ;gg%%g THE VILLAGES SUMTER COUNTY SERVICE CENTER R E:;Iz 2:'?' point
e EMMETT SAPP BUILDERS, INC ooy
© Primavera Systems, Inc. M Critical bar




T A P 2009 2010
pescpio R 7 S A S ——— o ———_ -
15020 lInstall Infiltrator - Two Locations Q& 01JUN10 | O07JUN10 | 1&d -/ Install Infiltrator - Two Locations
15060 | Install Oil Interceptor from Elevator Pit 5 01JUN10 07JUN10 | 18d Install Oil Interceptor from Elevator Pit
15070 |Fixtures & Trim 10 29JUN10 12JUL10 3d A~/ Fixtures & Trim
130 12JAN10 | 12JUL10 | 3d 4 ——— p—
15300 |Mechanical Roof Curbs 5 16MAR10 | 22MAR10 | 1&d ANS7 Mechanical Roof Curbs
15310 |HVAC First Floor Duct 15 13APR10 | 03MAY10 3d A"/ HVAC First Floor Duct
15320 |HVAC Second Floor Duct 10 11IMAY10 | 24MAY10 3d AZZ57 HVAC Second Floor Duct
15330 |Install Roof Top RTU's 5 11MAY10 | 17MAY10 | 35d /N5 Install Roof Top RTU's
15340 | Grills/Diffusers/Registers/Thermostats 10 24JUN10 07JUL10 3d A= Grills/Diffusers/Registers/Thiermo
82 16MAR10 | 07JUL10 | 3d L s A ——
15600 |Stub-up in Building - 1.0" AFF 5 19JAN10 25JAN10 3d /557 Stub-up in Building - 1.0' AFF
15610 |First-Floor Piping 10 02MAR10 | 15MAR10 8d /A= First Floor Piping
15620 |Second Floor Piping 5 23MAR10 | 29MAR10 5d Second Floor Piping
15630 |Fire Riser and Ceiling Trim 10 08JUL10 21JUL10 3d /"5 Fire Riser and Ceiling Trim
132 19JAN10 | 21JUL10 | 3d AR ————— I
16010 |Under Slab Piping 10 12JAN10 25JAN10 3d A——3/Under Slab Piping
16020 |First Floor Wall Ceiling Piping 15 23MAR10 12APR10 8d A-—=3/ First Floor Wall Ceiling Piping
16030 |Second Floor Wall Ceiling Piping 19 20APR10 | 10MAY10 5d Second Floor Wall Ceiling Piping
16035 |Pre Wire - Fire Alarm, Security, Voice/Data 15 11MAY10 | 31MAY10 5d Pre Wire - Fire Alarm, Security, Voice/Data
16130 |Emergency Power Generator 10 01JUN10 14JUN10 5d £—-7 Emergency Power Generator
16060 |Electrical Lighting / Wall Trim - First Floor 15 17JUN10 07JUL10 3d Elethibiai Lighting {’Wall Trim!- F
Finish aste 09ALGT0 L Ear statpain
Must finish date 13AUGT0 THE VILLAGES SUMTER COUNTY SERVICE CENTER L RIS peAte
Data date 300CT09 EMMETT SAPP BUILDERS. INC [ Early bar
Page number 5A ’ N Progress bar

© Primavera Systems, Inc.
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Ac;iDvity DActj vity \Remaining  Farly Early | Total SR ovm? o o e . M;T?IOT T T e b
escription Duration Start Finish  |Floa 60209116 23130 07 14 121 pS 10411 fi8 250108 15 22,01 0815 222910512 16 610310 17 2431 107 14 B ps 05112 19 16 62109116 23 30 06 13 5077 04
16070  |Electrical Gear/Panels 16 24JUN10 14JUL10 3d /A" Electrical Gear/Panels
16080 | Mechanical Connections 10 01JUL10 14JUL10 3d [—"37 Mechanical Connections
16090 |Fire Alarm System 10 08JUL10 21JUL10 3d A-—/ Fire Alarm System
16100 | Security 10 08JUL10 21JUL10 3d A—-3/ Security
16110 |Voice/Date 10 08JUL10 21JUL10 3d A7 Voice/Date
16085 |Permanent Power 5 15JUL10 21JUL10 3d 37 Permanent Power
16120 |BDA System 10 15JUL10 28JUL10 3d A--=3/|BDA System
12JAN10 | 28JUL10 e e . o

Final Clean Building

17020 |Final Plumbing 10 20JUL10 | 02AUG10 | 3d
17030 |Final Fire 10 20JUL10 02AUG10 3d
17040 |Final Mechanical 10 20JUL10 | 02AUG10 | 3d
17050 | State Elevator Inspection 10 20JUL10 | 02AUG10 | 3d
17060 | Final Electric 10 20JUL10 | 02AUG10 | 3d
17070 |Final Site 10 20JUL10 | 02AUG10 | 3d
17080 |Final Building 10 20JUL10 | 02AUG10 | 3d
17090 | Substantial Completion 5 03AUG10 | 09AUG10 | 3d

15 20JUL10 | 09AUG10 | 3d

AZ""7 Final Clean Buildifg
A3 Final Plumbing
AZZ0 Final Fire

A3/ Final Mechanical
5;17 State Elevator Inspectio
A7 Final Electric
AW Final Site
AN/ Final Buillding

/\37 Substantial Completi

=

Start date 300CT09
Finish date 09AUG10
Must finish date  13AUG10
Data date 300CT09

Page number B6A

© Primavera Systems, Inc.

THE VILLAGES SUMTER COUNTY SERVICE CENTER

EMMETT SAPP BUILDERS, INC

/A Early start point
Y/ Early finish point
1 Early bar

B Progress bar
BN Critical bar
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THE VILLAGES SUMTER COUNTY SERVICE CENTER

EXCEPTIONS OR DEVIATIONS

Due to the fact that the following sections were not included in the bid form we have
included these in the contingency portion of the bid form:

07200 (Poly Spray Insulation)
07214 (Masonry Insulation)
07215 (Acoustical Insulation)
07701 (Preformed Soffit)
07710 (Cupola)

moowz>

The following are submitted as Voluntary Alternates:

A. Roofing: Install GAFTPO Roof System in lieu of Deduct $ 50,000.00
specified Duro-Last System.

B. Interior Architectural Woodwork: Change to particle Deduct $ 5,000.00
board construction in all areas except sink base
cabinets and wet area countertops.

C. Glass & Glazing: Use 1/4" Monolithic without Low-E in Deduct $ 13,610.00
lieu of 1" insulated with Low-E.

D. Acoustical Ceilings: in lieu of Cirrus High Recycled Deduct $§ 6,000.00
Contact Ceiling Panels install Armstrong Cirrus
Tegular Edge 2x2x3/4 Ceiling Panels.

E. Inlieu of specified Cupola install Architectural Deduct $ 11,000.00
Fiberglass Inc. Cupola.
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The Villages Sumter County Service Center RFP{#t 142-0-2009/at

PROPOSER’S CERTIFICATION

Submit To: Sumter County Board of County Commissioners
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

910 North Main Street

Bushnell, Florida, 33513 REQUEST FOR PROPOSAL (RFP) CERTIFICATION
Phone 352-793-0200
Fax 352-793.0207 AND ADDENDA ACKNOWLEDGMENT
DUE DATE: November 30, 2009 DUE TIME: 10:00 AM RFP # 142-0-2009/AT
TITLE: RFP # 142-0-2009/AT The Villages Sumter County Service Center
VENDOR NAME: PHONE NUMBER:
Emmett Sapp Builders, Inc. 352-748-1949
VENDOR MAILING ADDRESS: FAX NUMBER:
4430 NE 83" Road 352-748-1065 -
CITYISTATE/ZIP: E-MAIL ADDRESS:
Wildwood, FL 34785 esapp@emmettsappbuilders.com

“I, the undersigned, certify that | have reviewed the addenda listed below (list all addenda received to date). | understand that timely
commencement will be considered in award of this RFP and that cancellation of award will be considered if commencement time is
not met, and that untimely commencement may be cause for assessment of liquidated damages claims. | further certify that the
services will meet or exceed the RFP requirements. |, the undersigned, declare that | have carefully examined the RFP,
specifications, terms and conditions as applicable for this Request, and that | am thoroughly familiar with all provisions and the
quality and type of coverage and services specified. | further declare that | have not divulged, discussed, or compared this RFP with
any other Offeror and have not colluded with any Offerors or parties to an RFP whatsoever for any fraudulent purpose.”

182 3 4 5 6
Addendum # Addendum # Addendum # Addendum # Addendum #

“| certify that this quote is made without prior understanding, agreement, or connection with any corporation, firm, or person
submitting an RFP for the same material, supplies, equipment or services and is in all respects fair and without collusion or fraud. |
agree to abide by all conditions of this RFP and certify that | am authorized to sign this response and that the offer is in compliance
with all requirements of the RFP, including but not limited to certification requirements. In conducting offers with an agency for
Sumter County Board of County Commissioners (BOCC), respondent agrees that if this proposal is accepted, the respondent will
convey, sell, assign, or transfer to the Sumter County BOCC all rights, title and interest in and to all causes of action it may now or
hereafter acquire under the anti-trust laws of the United States for price fixing relating to the particular commodities or services
purchased or acquired by the COUNTY. At the Sumter County BOCC discretion, such assignm all be made and become
effective at the time the purchasing agency renders final payment to the respon

Emmett Sapp, Jr., President
Authorized Agent Name, Title (Print)

This form must be completed and returned with your Submittal

Sumter County Board of County Commissioners Page 18 of 34
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The Villages Sumter County Service Center

RFPi# 142-0-2009/at

STATEMENT OF TERMS AND CONDITIONS

PUBLIC ENTITY CRIME: A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity cime may not submit a Proposal/Bid on a contract to provide any goods or
services to a public entity, for the construction or repair of a public building or public work, may not submit
Proposals/Bids on leases of real property to a public entity, may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not transact
business with any public entity in excess of the threshold amount provided in Section 287.017, for CATEGORY
TWO for a period of 36 months from the date of being placed on the convicted vendor list.

INDEMNIFICATION : The Contractor agrees to indemnify and hold harmless Board of Sumter County
Commissioners, and their elected officials, employees and volunteers from and against all claims, losses and
expenses, including legal costs, arising out of or resulting from, the performance of this contract, provided that
any such claims, damage, loss of expenses is attributed to bodily injury, sickness, disease, personal injury or
death, or to injury to or destruction of tangible property including the loss or loss of use resulting there from and
is caused in whole or in part by any negligent act or omission of the tenant

PROHIBITION OF LOBBYING: During the black out period which is, the period between the time the
submittals for Invitation to Bid or the Request for Proposal, or Qualifications, or information, as applicable, are
received at Contracts / Purchasing and the time the Board awards the contract, no proposer, no lebbyist,
principal, or other person may lobby, on behalf of a competing party in a particular procurement matter, any
member of the Board, or any Board employee other than the Budget & Purchasing Manager. Violation of this
provision may result in disqualification of violating party. All questions regarding this Request for Proposal
(RFP) or Invitation to Bid (BID) must be submitted in writing to the Board's Budget & Purchasing Manager

ANTI TRUST LAWS: By submission of a signed RFP or BID, the successful Vendor acknowledges compliance
with all antitrust laws of the United States and the State of Florida, in order to protect the public from restraint of
trade, which illegally increases prices

CONFLICT OF INTEREST: The award of the contract hereunder is subject to the provisions of Chapter 112 of
the Flonda Statutes. Vendors shall disclose the name of any Officer, Director, Partner, Associale, or Agent who
is also an Officer, Appointee, or Employee of any of the Boards at the time of the RFP or BID, or at the time of
occurrence of the Cenflict of Interest thereafter.

INTERPRETATION, CLARIFICATIONS AND ADDENDA: No oral interpretations will be made to any vendor
as to the meaning of the RFP/BID Contract Documents. Any inquiry or request for interpretalion received by
the Budget & Purchasing Manager before the date listed herein will be given consideration. All such changes
or interpretations will be made in writing in the form of an addendum and, if issued, will be distributed at or after
the Pre-Proposal/Pre-Bid Conference, mailed or sent by available or electronic means to all attending
prospective Submitters prior to the established RFP/BID opening date. Each Vendor shall acknowledge receipt
of such addenda in the space provided. In case any Proposer/Bidder fails to acknowledge receipt of such
addenda or addendum, his offer will nevertheless be construed as though it had been received and
acknowledged and the submission of his bid will constitute acknowledgment of the receipt of same. All
addenda are a part of the RFP/BID FORMS and each Proposer/Bidder will be bound by such addenda, whether
or nol received by him. It is the responsibility of each proposer/bidder to verify that he has received all addenda
issued before RFP's/BID's are opened. In the case of unit price items, the quantities of work to be done and
matenals to be furnished under this RFP/BID Centract are to be considered as approximate only and are to be
used solely for the comparison of RFP's/BID's received. The Board and/or his CONSULTANT do not expressly
or by implication represent that the actual quantities involved will correspond exactly therewith; nor shall the
Vendor plead misunderstanding or deception because of such estimate or quantities of work performed or
material furnished in accordance with the Speci i and/or D and other Proposal/Bid Documents,
and it is understood that the quantities may be increased or diminished as provided herein without in any way
invalidating any of the unit or lump sum prices bid

GOVERNING LAWS AND REGULATIONS: The vendor is required to be familiar with and shall be responsible
for complying with all federal, state and local laws, ordinances, rules and regulations that in any manner affect
the work.

PROPRIETARY/CONFIDENTIAL INFORMATION: Vendors are herby notified that all information submitted
as part of, or in support of RFP's/BID's, will be available for public inspection ten days after opening of the
RFP's/BID's or until a short list is recommended whichever comes first, in compliance with Chapter 119, and
287 of the Florida Statutes. Any person wishing to view the RFP's/BID's must make an appointment by calling
the Budget & Purchasing Manager at (352) 793-0200. All RFP's/BID's submitted in response to this solicitation
become the property of the Board. Unless information submitted is proprietary, copy written, trademarked, or
patented, the Board reserves the right to utilize any or all information, ideas, conceptions, or portions of any
RFP/BID, in its best interest

TAXES: The Board of Sumter County Commissioners is exempt from any taxes imposed by the State and/or
Federal Government. Exemption certificates will be provided upon request.

NON-COLLUSION DECLARATION: By signing this RFP/BID, all Vendors shall affirm that they shall not
collude, conspire, connive or agree, directly or indirectly, with any other Proposer, firm, or person to submit a
collusive or sham Proposal in connection with the work for which their RFP/BID has been submitted; or to
refrain from Bidding in connection with such work; or have in any manner, direclly or indirectly, sought by
person to fix the price or prices in the RFP/BID or of any other Bidder, or to fix any overhead, profit, or cost
elements of the RFP/BID price or the RFP/BID price of any other Bidder, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advanlage against any other Bidder, or any person
interested in the proposed work.

PROPQOSER RESPONSIBILITY: Invitation by the Boards to vendors is based on the recipient's specific
request and application to DemandStar by Onvia at www. DemandStar.com [(800) 711-1712] or as the result of
response by the public to the legal advertisements required by State law. Firms or individuals submit their
responses on a voluntary basis, and therefore are not entitled to compensation of any kind

OWNERSHIP OF SUBMITTALS: All responses, inquiries or correspondence relating to or in reference to this
RFP/BID, and all other reports, charts, displays, schedules, exhibits and other documentation submitted by the
vendors will become the property of the Board. Reference to literature submitted with a previous RFP/BID will
not relieve the Bidder from including any required documents with this RFP/BID

EXAMINATION OF BID DOCUMENTS: Each Bidder shall carefully examine the RFP/BID Document to ensure
all pages have been received, all drawings and/or Specifications and other applicable documents are included,
and shall inform himself thoroughly regarding any and all conditions and requirements that may in any manner
affect cost, progress or performance of the work to be performed under the Contract. Ignorance on the part of
the CONTRACTOR will in no way relieve him of the obligations and responsibilities assumed under the
Contract.

VENDOR RESPONSIBILITY: Vendors are fully and completely responsible for the labeling, identification and
delivery of their submittals. The Budget & Purchasing Manager will not be responsible for any mislabeled or
misdirected submissions, nor those handled by delivery persons, couriers, or the US Postal Service

DRUG FREE WORKPLACE:. All Proposers/Bidders shall submit the enclosed, duly signed and notarized
form entitled “Drug Free Workplace Certificate”. The Drug Free Workplace Vendor shall have the
burden of demenstrating that his program complies with Section 287.087 of the Florida Statutes, and
any other applicable state law.

BOARD OF SUMTER COUNTY COMMISSIONERS, are political subdivisions of the State of Florida, and reserve the
right to reject any and/or all submittals, reserve the right to waive any informalities or irreqularities in the examination
process, and reserve the right to award contracts and/or in the best interest of the Boards. Submittals not meeting
stated minimum terms and qualifications may be rejected by the Boards as non-responsive. The Boards reserve the
right to reject any or all submittals without cause. The Boards reserves the right to reject the submission of any
Vendor in arrears or in default upon any debt or contract to the Boards, or who has failed to perform faithfully any
previous contract with the Boards or with other governmental agencies.

PUBLIC RECORDS LAW: Correspondence, materials and documents received pursuant to this RFP/BID become
public records subject to the provisions of Chapter 119, Florida Statutes.

VERIFICATION OF TIME: Nextel time is hereby established as the Official Time of the Boards.

PREPARATION OF PROPOSALS/BIDS:

Signature of the Bidder: The Bidder must sign the RFP/BID FORMS in the space provided for the signature. If the
Proposer/Bidder is an individual, the words "doing business as . must appear beneath such
signature. In the case of a partnership, the signature of at least one of the partners must follow the firm name and the
words, “Member of the Firm” should be wrilten beneath such signature. If the Proposer/Bidder is a corporation, the
title of the officer signing the RFP/BID on behalf of the corporation must be stated and evidence of his authority to sign
the RFP/BID must be submitted. The Proposer/Bidder shall state in the RFP/BID FORMS the name and address of
each person interested therein.

Basis for Bidding: The price proposed for each item shall be on a lump sum or unit price basis according to
specifications on the RFP/BID FORM. The proposed prices shall remain unchanged for the duration of the Contract
and no claims for cost escalation during the progress of the work will be considered, unless otherwise provided herein.
Total Proposed Price/Total Contract Sum Proposed: |If applicable, the total price bid for the work shall be the
aggregate of the lump sum prices proposed and/or unit prices multiplied by the appropriate estimated quantities for the
individual items and shall be stated in figures in the appropriate place on the RFP/BID FORM. In the event that there
is a discrepancy on the RFP/BID FORM due to unit price extensions or additions, the corrected extensions and
additions shall be used to determine the project bid amount

TABULATION: Those wishing to receive an official tabulation of the results of the opening of this RFP/BID are to
submit a self-addressed, stamped business size (No. 10) envelope, prominently marked on the front lower left side,
with the RFP identification. Tabulation requested by telephone, fax or electronic media will not be accepted
OBLIGATION OF WINNING BIDDER: The contents of the RFP/BID of the successful proposer/bidder will become
contractual obligations if acquisition action ensues. Failure of the successful Proposer/Bidder to accept these
obligations in a contract may result in cancellation of the award and such vendor may be removed from future
participation.

AWARD OF BID: It is the Boards' intent to select a vendor within sixty (60) calendar days of the deadline for receipt
of Proposals/Bids. However, Proposals/Bids must be firm and valid for award for at least ninety (90) calendar days
after the deadline for receipt of the RFP/BID.

ADDITIONAL REQUIREMENTS: The firms shall furnish such additional information as the Boards may reasonably
require. This includes information which indicates financial resources as well as ability to provide the services. The
Boards reserve the right to make investigations of the qualifications of the firm as it deems appropriate.
PREPARATION COSTS: The Boards shall not be obligated or be liable for any costs incurred by Proposers/Bidders
prior to issuance of a contract. All costs to prepare and submit a response to this RFP/BID shall be borne by the
Proposer/Bidder

TIMELINESS: All work will commence upon authorization from the Boards' representative (Budget & Purchasing
Manager). All work will proceed in a timely manner without delays. The Contractor shall commence the work UPON
RECEIPT OF NOTICE TO PROCEED andior ORDER PLACED (PURCHASE ORDER PRESENTED), and shall
deliver in accordance to the terms and conditions outlined and agreed upon herein,

DELIVERY: All prices shall be FOB Destination, Sumter County, Florida, inside delivery unless otherwise specified.
ADDITIONAL SERVICES/PURCHASES BY OTHER PUBLIC AGENCIES (“PIGGY-BACK"):

The Vendor by submitting a Bid acknowledges that other Public Agencies may seek to “Piggy-Back” under the same
terms and cenditions, during the effective period of any resulting contract — services and/or purchases being offered in
this Bid, for the same prices and/or terms proposed. Vendor has the option to agree or disagree to allow contract
Piggy-Backs on a case-by-case basis. Before a Public Agency is allowed to Piggy-Back any contract, the Agency
must first obtain the vendor’s approval — without the vendor’'s approval, the seeking Agency cannot Piggy-Back.
PLANS, FORMS & SPECIFICATIONS: Bid Packages are available from the Budget & Purchasing Manager. These
packages are available for pickup or by mail. If requested to mail, the Proposer/Bidder must supply a courier account
number (UPS, FedEx, etc). Proposers/Bidders are required to use the official RFP/BID FORMS, and all attachments
itemized herein, are to be submitted as a single document. Any variation from the minimum specifications must be
clearly stated on the RFP/BID FORM andior ExceptionsiDeviations Sheet(s). Only one set of plans, ferms, and
specifications will be furnished each company or corporation interested in submitting a proposal/bid. RFP/BID FORM
documents for this project are free of charge and are available on-line and are downloadable (vendor must pay any
DemandStar fees or any shipping).

MANUFACTURER’S NAME AND APPROVED EQUIVALENTS: Any manufacturer's names, trade names, brand
names, information and/or catalog numbers listed in a specification are for information and not intended to limit
competition unless otherwise indicated. The Proposer/Bidder may offer any brand for which he is an authorized
representative, which meets or exceeds the RFP/BID specification for any item(s). If RFP's/BID's are based on
equivalent products, indicate on the RFP/BID FORM the manufacturer's product name and literature, and/or complete
specifications. Reference to literature submitted with a previous RFP/BID will not salisfy this provision. The
Proposer/Bidder shall explain in detail the reason(s) why the propesed equivalent will meet the specifications and not
be considered an exception thereto. RFP's/BID's which do not comply with these requirements are subject to
rejection. RFP's/BID's lacking any wrilten indication of intent to quote an alternate brand will be received and
considered in complete compliance with the specifications as listed on the RFP/BID FORM. The Budget & Purchasing
Manager is to be notified, in writing, of any proposed changes in materials used, manufacturing process, or
construction. However, changes shall not be binding upon the Boards unless evidenced by a Change Notice issued
and signed by the Budget & Purchasing Manager, or designated representative

QUANTITIES: The quantities as specified in this RFP/BID are estimates only and are not to be construed as
guaranteed minimums.

SAMPLES: Samples of items, when called for, shall be furnished free of expense, and if not destroyed may, upon
request, be returned at the Proposer’s/Bidder's expense. Each sample shall be labeled with the Proposer's/Bidder's
name, manufacturer brand name and number, RFP/BID number and item reference. Samples of successful
Proposer's/Bidder's items may remain on file for the term of the contract. Request for retum of samples shall be
accompanied by instructions which include shipping authorization and must be received at time of opening. Samples
not returned may be disposed of by the Boards within a reasonable time as deemed appropriate.

DOCUMENT RE-CREATION: Vendor may choose to re-create any document(s) required for this solicitation, but must
do so at his own risk. All required information in the original Board format must be included in any re-created
document. Submiltals may be deemed non-responsive if required information is not included in any re-created
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The Villages Sumter County Service Center

RFPit 142-0-2009/at

This document must be completed and returned with your Submittal
DISCLOSURE OF SUBCONTRACTORS, SUBCONSULTANTS AND SUPPLIERS

A COPY OF THE SUBCONTRACTOR’S LICENSE INFORMATION MUST BE SUBMITTED
WITH THE RFP, IN ORDER FOR SUMTER COUNTY TO VERIFY THAT THE
SUBCONTRACTORS ARE IN FACT LICENSED TO PERFORM THEIR TRADE SCOPE OF
WORK. PLEASE PROVIDE THE TYPE OF WORK THE SUBCONTRACTOR WILL BE
COMPLETING ALONG WITH THEIR CONTRACTOR’S LICENSE NUMBER. EACH
PROPOSAL WILL BE RANKED IN PART BY THE SUBCONTRACTORS LISTED; THE
GENERAL CONTRACTOR WILL NOT BE ALLOWED TO CHANGE A SUB WITHOUT THE
WRITTEN APPROVAL OF SUMTER COUNTY. FAILURE TO PROVIDE A COMPLETE
SUBCONTRACTOR LIST FOR ALL TRADES WILL ADVERSELY IMPACT THE GENERAL

CONTRACTOR’S SCORE.

Name of Firm Submitting Proposal:

EMMETT SAPP BUILDERS, INC.

(Print or Type)

Name of Person Submitting Proposal:

EMMETT SAPP, JR.

(Print or Type)

Please list all Subcontractors, or Material \ Equipment Suppliers to be used in connection
with performance of this confract. Attach additional sheets as necessary.

Name of Firm or Agency:

UTILITY SYSTEMS CONSTRUCTION

Address:

925 Walker Road, Wildwood, FL 34785

Telephone:

352.748.3502

Contractor’s License number(TBA) & Trade:

SITE WORK

Contact Name / Title:

Cart West, Estimator

Name of Firm or Agency:

TIMBERSCAPES

Address:

36005 Timbertop Lane, Fruitland Park, FL 34731

Telephone:

3562.516.3042

Contractor's License number & Trade:

#8760026356 - LANDSCAPE & IRRIGATION

Contact Name / Title:

David Shank, Owner

Name of Firm or Agency:

ALEX-COR, INC.

Address:

1460 William Street, Leesburg, FL 34748

Telephone:

352.326.9566

Contractor's License number & Trade:

#C2648 - CONCRETE

Contact Name / Title:

Todd Cory, Fresident

Sumter County Board of Courtly Commissioners
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The Villages Suimter County Service Center

RFPH# 142-0-2009/at

Name of Firm or Agency:

UNITED MASONRY, INC,

Address:

13096 SE US Hwy 301, Belleview, Fi. 34420

Telephone:

352.245.2041

Contractor's License number & Trade:

#13478 - CONCRETE TIE BEAMS

Contact Name / Title:

Brian Kendall, Owner

Name of Firm or Agency:

UNITED MASONRY, INC.

Address;

13096 Sk US Hwy 301, Belleview, FL 34420

Telephone:

352.245.2041

Contractor's License number & Trade:

#13478 - MASONRY

Contact Name / Title:

Brian Kendall, Owner

Name of Firm or Agency:

UNITED MASONRY, INC.

Address:

13096 SE US Hwy 301, Belleview, FL 34420

Telephone:

352.245.2041

Contractor’s License number & Trade:

#13478 — PRE-CAST WALL PANELS

Contact Name / Title:

Brian Kendall, Owner

Name of Firm or Agency:

QBT INDUSTRIAL FABRICATION, INC.

Address:

1323 No. Jefferson Street, Dublin, GA 31021

Telephone;

478.275.4900

Contractor's License number & Trade;

#09-00002556-STRUCTURAL STEEL, JOIST,
DECKING

Contact Name / Title:

Chris Howell — Project Manager

Name of Firm or Agency:

EMMETT SAPP BUILDERS, INC.

Address:

4430 NE 83" Road, Wildwood, FL 34785

Telephone:

352.748.1949

Contractor's License number & Trade:

#CBCO055340 - LIGHT GAGE METAL FRAMING
METAL STUDS

Contact Name / Title;

Emmett Sapp, Jr. - President

Name of Firm or Agency:

EMMETT SAPP BUILDERS, INC.

Address:

4430 NE 83" Road, Wildwood, FL. 34785

Telephone:

352.748.1949

Contractor’s License number & Frade:

#CBC055340 ~ ROUGH CARPENTRY

Contact Name / Title:

Emmett Sapp, Jr. - President

Name of Firm or Agency:

RAINBOW CABINETS

Address:

4690 NE 35" Street, Ocala, FL. 34479

Telephone:

352.236.4044

Contractor’s License number(TBA) & Trade: CASEWORK

Contact Name / Title:

Mark Allin, Estimator

Sumter County Board of County Commissioners
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The Villages Sumter County Service Center

RFPH 142-0-2009/at

Name of Firm or Agency:

MODULAR ARTS, INC.

Address:

4215 ~ 23 Avenue West, Seattle, WA 98199

Telephone:

206.788.4210

Contractor’s License number(TBA) & Trade:

SOLID MINERAL PROFILE PANELING
MODULAR ART

Contact Name / Title:

Not fisted on guote

Name of Firm or Agency:

A+ ALL PRO ROOFING

Address:

4630 NE 35M St., Ocala, FL 34479

Telephone:

352.236.2719

Contractor's License number & Trade;

#CCCAL7974 - MEMBRANE ROOF SYSTEM
ASPHALT SHINGLES

Contact Name / Title:

Jeffrey Tackett, Owner

Name of Firm or Agency:

DYLONA INSULATION

Address:

2800 S. Orange Blossom Trail, Orlando, FL 32805

Telephone:

888.608.6446

Contractor’s License number(TBA) &Trade:

BUILDING INSULATION

Contact Name / Title;

Horacio Hoyos, Operations Manager

Name of Firm or Agency:

MUNNS MANUFACTURING, INC.

Address;

P.O. Box 477, Garland, UT 84312

Telephone:

435.257.5673

Contractor's License number(TBA) & Trade;

CUSTOM FABRICATED CUPOLAS

Contact Name / Title:

Rick Jeppesen, Estimator

Name of Firm or Agency:

MILLS & NEBRASKA

Address:

2721 Regent St., Orlando, FL 32804

Telephone:

407.298.5600

Contractor’s License number(TBA) & Trade;

DOORS, FRAMES, HARDWARE

Contact Name / Title;

Rob Duncan, Salgsman

Name of Firm or Agency:

SERVICE GLASS OF OCALA, INC.

Address:

3660 NE 42" Lane, Ocaia, FL 34479

Telephone:

352.629.8080

Contractor's License number & Trade;

#0OC6299080 - STOREFRONT WINDOWS,
GLASS & GLAZING

Contact Name / Title:

Ed L.utz, Estimator

Name of Firm or Agency:

WON-DOOR CORPORATION

Address:

1865 South 3480 West, Salt take City, UT 84104

Telephone:

800.453.8494

Contractor's License number(TBA} & Trade:

SECURITY FOLDING DOOR

Contact Name / Title;

Eric Eiffert, Estimator

Sumter County Board of County Commiissioners
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The Viflages Sumter County Service Center

RFP# 142-0-2009/at

Name of Firm or Agency.

MASTER OF PLASTER, INC.

Address:

P.O. Box 238, Fruitland Park, FL 34731

Telephone:

352.365.0048

Contractor's License number & Trade:

#7490002745 - STUCCO

Contact Name / Title:

Joseph Marsh, President

Name of Firm or Agency:

MASTER SERVICES ENTERPRISES, INC.

Address;

P.0O. Box 491911, Leesburg, FL 34749

Telephone:

352.308.7473

Contractor's License number & Trade:

#75000002981 — DRYWALL / LIGHT GAUGE
METAL FRAMING

Contact Name / Title:

Yousef Ishak, FPresident

Name of Firm or Agency:

ACOQUSTI ENGINEERING CO, OF FLORIDA

Address:

14100 NW 126 Ter, Alachua, FFI. 32615

Telephone:

386.462,9900

Contractor's License number(TBA) & Trade:

ACOQUSTICAL TILE CEILINGS

Contact Name / Title:

Robert K. Carter, Jr., Project Manager

Name of Firm or Agency:

PENN FLOORING

Address:

1201 SW 17" Street, Ocala, FL. 34474

Telephone:

352.351.3420

Contractor's License number(TBA)& Trade:

FLOORING

Contact Name / Title:

Craig Stewart, Estimator

Name of Firm or Agency:

GREAT LAKES CARPET & TILE, INC.

Addrass:

4411 NE 83" Rd., Wildwood, FL. 34785

Telephone:

352.753.7502

Contractor’s License number(TBA} & Trade:

TILE

Contact Name / Title;

Terry O'Brien, Estimator

Name of Firm or Agency:

ROYAL DECOR COMPANY, INC.

Address;

P.0O. Box 186, Wildwood, FL 34785

Telephone:

352.504.7510

Confractor's License number (N/A) & Trade:

PAINTING

Contact Name / Title:

Mike Peck, Owner

Name of Firm or Agency:

TOP LINE PARTITIONS

7—\ddress:

5546 Goldenwood Drive, Orlando, FL 32817

Telephone:

321.303.5979

Contractor’s License number(TBA) & Trade: TOILET PARTITIONS

Contact Name / Title:

Rick, Estimator

Sumter County Board of County Commissioners
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The Villages Sumter County Service Center RFP 142-0-2009/at

Name of Firm or Agency: DIVISION 10 DISTRIBUTORS

Address: P.O. Box 140130, Gainesville, FL 32614-0130

Telephone: 352.375.4073

Contractor's License number(TBA) & Trade: TOILET ACCESSORIES

Contact Name / Title: John Martin, Estimator

Name of Firm or Agency: ENVIRONMENTAL GRAPHICS, INC.

Address: 11232 Challenger Ave., Odessa, FI. 33556

Telephone: 727.376.5596

Contractor’s License number(TBA) & Trade: SIGNAGE-INTERIOR / EXTERIOR SIGNAGE &
PLAQUES

Contact Name / Title: Shawn G, Warren, Sales Rep.

Name of Firm or Agency: FLAGS AND POLES INTERNATIONAL

Address: 346 Saehier Drive, Minnesota City, MN 55959

Telephone: 800.454.4095

Contractor’s License number(TBA) & Trade: FLAGPOLES

Contact Name / Title: Joann Ziegeweid, Sales Mgr & Co-Owner

Name of Firm or Agency: SALBURY INDUSTRIES

Address: 1010 East 62™ Street, Los Angeles, CA 90001

Telephone: 1.800.624.5299

Contractor's License number(TBA) & Trade: POSTAL BOXES

Contact Name / Title: Not listed on quote

Name of Firm or Agency: KINGSLEY COMPANY

Address: 813 Towne Center Drive, Pomona, CA 81767

Telephone: 909.445.1240

Contractor’s License number{TBA) & Trade: LIBRARY EQUIPMENT

Contact Name / Title: Not listed on quote

Name of Firm or Agency: PREMIER SECURITY SERVICES, INC.

Address: 2634 Success Drive, Odessa, FL 33556

Telephone: 727.375.7201

Contractor's License number(TBA) & Trade: DRIVE-THRU & DEPOSIT BOX

Contact Name / Title: Nick Kardos, Estimator

Name of Firm or Agency: GC BUILDING PRODUCTS {BALCO INC)

Address: 2626 S. Sheridan, Wichita, KS 67217-0249

Telephone: 316.945.9328

Contractor's License number(TBA) & Trade: ENTRANCE MATS & GRIDS

Contact Name / Title: Estimating-No name listed on quote

Sumter County Board of County Commissioners
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The Vitlages Sumter County Service Center

RFPH# 142-0-2009/at

Name of Firm or Agency:

ACCURATE SYSTEMS FIRE PROTECTION, INC.

Address:

10823 Seminocie Blvd., Ste 3A, Seminole, FL 33778

Telephone;

727.395.0825

Contracter’s License number(TBA) & Trade:

FIRE-SUPPRESSION PIPING

Contact Name / Title:

W. Wilson, President

Name of Firm or Agency:

THYSSENKRUPP ELEVATOR CORPORATION

Address:

4330 SW 29 Ave,, Gainesville, FL 32605

Telephone:

352.376.2241

Contracior's License number & Trade:

#ELCO 32 - ELEVATORS

Contact Name / Title:

E. Harper Smith, New Construction Sales

Name of Firm or Agency:

J&R PLUMBING SERVICES, INC.

Address:

18920 Eldorado Drive, Eustis, FL 32736

Telephone:

352.357.5715

Contractor's License number & Trade:

#RF0067203 - PLUMBING

Contact Name / Title:

Eric Oliphant, Owner

Name of Firm or Agency:

VILLAGE AIR & ELECTRIC, INC.

Address;

8279 W. US Hwy 301, Wildwood, FL 34785

Telephone:

352.748.5744

Contractor's License number & Trade:

#EC003039 - HVAC

Contact Name / Title:

Jamie Zito, Owner

Name of Firm or Agency:

ELECTRIC SERVICES, INC.

Address:

1746 US Hwy 441, Leesburg, FL 34748-7055

Telephone:

352.787.1322

Contractor's License number & Trade:

#ECOC01415- ELECTRICAL

Contact Name / Title;

Mark Sirong, Estimator

Name of Firm or Agency:

ELECTRIC SERVICES, INC.

Address;

1745 US Hwy 441, Leesburg, FL 34748-7055

Telephone;

352.787.1322

Contractor's License number & Trade:

#EC0001415- FIRE ALARM SYSTEMS

Contact Name / Title:

Mark Strong, Estimator

Name of Firm or Agency:

ELECTRIC SERVICES, INC.

Address:

1746 US Hwy 441, Leesburg, FL 34748-7055

_Te}ephone:

352.787,1322

Contractor's License number & Trade:

#EC0001415- INTRUSION DETECTION SYSTEM

Contact Name / Title:

Mark Streng, bstimator

Sumter County Board of Courily Commissioners
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Name of Firm or Agency: ELECTRIC SERVICES, INC.

Address: 1746 US Hwy 441, Leesburg, FL 34748-7055

Telephone: 352.787.1322

Contractor's License number & Trade: #ECO0001415- VOICE DATA & 1TV DISTRIBUTION
SYSTEMS

Contact Name / Title: Mark Strong, Estimator

Name of Firm or Agency: ELECTRIC SERVICES, INC.

Address: 1746 US Hwy 441, Leesburg, FL 34748-7055

Telephone: 352.787.1322

Contractor's License number & Trade: #EC0001415- RADIO BI-DIRECTIONAL
AMPLIFIERS (BDA) SYSTEMS

Contact Name / Title: Mark Strong, Estimator

This document must be completed and returned with your Submittal

Page 25f
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The Villages Sumter County Service Center RFPI# 142-0-2009/at

STATEMENT OF CONTRACTOR’S EXPERIENCE AND PERSONNEL
This document must be completed and returned with your Submittal.

(Contractor may also provide any supplemental company or personnel information that wiil
assist the Selection Committee in evaluating your proposal).

CONTRACTOR: Emmett Sapp Builders, Inc.

DATE: November 30, 2009

1. How many years has your organization been in business as a general contractor under your
present business name? 22 Years

2. List alf previous business names of your organization:
Emmett Sapp Builders, Inc.

3 How many years experience in general contracting? 34 Years
Prime Contractor 34 Years Subcontractor
4, List all officers and directors of your organization:
NAME POSITION/AITLE
Emmett Sapp, Jr. President
Susan K. Sapp Secretary/Treasurer
5. Have you ever failed to complete any work awarded to you in the last 3 years?
Yes ___ No _X [Hyes, where and why?
EXPERIENCE

1. Describe any experience of the principal individuals (Foremen, Superintendents, etc.) who are
responsible for the acitual general contracting work of your organization. {Note: Foremen,
Superintendents shall read, write, and speak English)

Mike Sapp Project Manager
Name Position
All Phases of Residential & Commercial Construction 29 29

Sumter County Board of County Commissioners Page 20 of 34
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Type of Work Yrs. Experience Yrs. With Firm
Shelton Crow Project Manager
Name Position

All Phases of Residential & Commercial Construction 35 6
Type of Work Yrs. Experience Yrs. With Firm
William Miller Superintendent
Name Position

All Phases of Residential & Commercial Construction 30 5
Type of Work Yrs. Experience Yrs. With Firm
Archibald Fraser Superintendent
Name Position

Commercial Construction 25 3
Type of Work Yrs. Experience Yrs. With Firm
Terry Kennedy Superintendent
Name Position

Residential & Commercial Consfruction 20 3
Type of Work Yrs. Experience Yrs. With Firm

2. Llist/describe five (5) construction contracts that you currently have or have recently completed.

St Mark’s Catholic Church Summerfield, FL
Project Location
Current Project $6,698.073.00

Date Contract Amount
KP Studio Architect, Larry Krietemever 352-622-7163

Project Architect Contact Name and Phone Number

St Mark’s Catholic Church, Rev. Simon Shaner 352-347-9317

) Ownert's Contact Name and Phone Number

Village Crossroads Shopping Center Lady Lake, FL

Project Location
Completed February, 2009 $7,355,500.00

Date Contract Amount
Cuchaci & Peterson Architects, Michael Lynch 407-661-9100

Project Architect Contact Name and Phone Number

Benchmark Construction Services, Owen Mietus 716-833-4986
Owner's Contact Name and Phone Number

Sumter Counfy Board of County Commissioners Page 21 of 34
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St. Paul’s Catholic Church Educational Building

Leesburg, FL

Project

Completed December, 2008

Location

$1.857.374.00

Date

KP Studios, Larry Krieterneyer

Contract Amount

352-622-7163

Project Architect Contact Name and Phone Number

Linda Clark, Business Manager

352-787-6354

Owner's Contact Name and Phone Number

=

Kingfisher Golf Maintenance Complex The Villages, FL
Project Location
Completed July, 2009 $404.277.00

Date

KP Studios, Larry Krietemevyer

Coniract Amount

352-622-7163

Project Architect Centact Name and Phone Number

The Villages of Lake Sumfier inc, Sonny Resmondo

352-753-6703

Owner's Contact Name and Phone Number

Sante Fe Medical Complex

The Villages, FL

Project

Current Project

L.ocation

$3,251,131.00

Date

KP Studios, Larry Krietemevyer

Contract Amount

352-622-7163

Project Architect Contact Name and Phone Number

Planet 5 at The Villages, Paul Rohan

904-727-9101

Cwner's Contact Name and Phone Number

CONTRACTOR’S AFFIDAVIT

State of F
County of

Before me personally appeared

lorida
Sumter

Emmett Sapp, Jr.

who is (fitle)

of (the company described herein) Ermett Sapp Builders, tnc. being duly sworn, deposes and say that the foregoing statements are
a true and accurate statement of the position of said organization as of the dale thereof, and, that the statements and answers to the

foregoing experience questionnaire are correct and true as of the date of this affidavit; and, that he/she understands that intentionat

inclusion of faise, deceptive, or fraudulent statements of this application constitutes fraud; and, agrees to furnish any pertinent

information requested by The Sumter County Boargd of County Commissioner deemed necessary to verify the statements made in
this application or regarding the ability, standing and general reputation of the applicant.

Personally Known Ko

Swor|

NOTARY

(Signature of Notary Public)

{seal)

This document must

o and subscribed before me this

or Produced ldentification

30" dayof Noyvember

Deana J. Myrick

"BLIC-STATE OF FLORIRMA

PUBL

SNaf” Commission # DD900662

%, 845 Expires:  OCT. 10,2013

RO ”‘P‘:D THRE ATLANTIC BONDING 0., INC.
gne C

Sumiter County Board of Counfy Commissioners

GRlL Deana J Mydck(Print Name of Notary Public)

ompleted and returned with your Submittal.
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the catholic community of st. paal.
June 4, 2009 1330 SUNSHINE AVENUE « LEESBURG, Fl. 34748 - 352-787-6354 FAX 352-787-5971 « WWW.CCSTPALL.COM

St. Johns County Board of County Commissioners
P.O. Drawer 349
St. Angustine, F1. 32085-0349

Re: Emmett Sapp Builders, Inc.
Dear Board of County Commissioners,

Mr. Emmett Sapp has informed me that he is interested in bidding work for you and needs a
reference for a major phased construction project not less than 6.5M in the last five (5) years.

"~ Emmett Sapp Builders, Inc. recently completed a Cafeteria/Media Center/Science Center for us
this year. The project does not meet your minimal dolar limit but it does meet the requirement
that your builder have experience with phased projects and the ability to work around occupied
buildings.

Due to the fact that the Cafeteria/Media Center/Science Center was to be constructed in the
middle of our occupied Elementary School we were very concerned about both the safety of our
children and the possibility of the construction disrupting our school activities. ESB did an
outstanding job policing both:

e No one was allowed on site without meeting the requirements and signing in with the
construction superintendent.

Everyone one site wore a badge verifying that he met the requirements.
The construction site was completely fenced and kept separate from school activities.

We had minimal interruptions and when we did have concerns about noise ESB
cooperated in everyway to work around our schedule.

It is with great pleasure to recommend ESB for a phased project in which he has to work around
occupied areas or any other project you may have for consideration. Please call me if you would
like to discuss.

Sincerely, .
Ot (T D
Linda Clark

Business Manager



PLANET

development group, He

May 26, 2009

St. Johns County Board of County Commissioners
P.O. Drawer 349
St. Augustine, FL 32085-0349

Re: Emmett Sapp Builders, Inc.
Dear Board of County Commissioners,

Emmett has informed me that he is interested in bidding work for yon and needs a
reference for a major phased construction project not less than 6.5M in the last five (5)
years.

Emmett Sapp Builders, Inc. completed such a project for us in 2006. The project name
was Palm Ridge Plaza and consisted of 4 buildings:

= Shopping Center

¢ 2 each Omni Buildings

o Medical Office Building (2 story)

e« Contract Price $7,141,913.00

The project was phased and portions occupied as the project progressed to meet the needs
of our clients. This project went very well with Emmett Sapp Builders, Inc. performing
as outlined from the beginning to end.

We are currently under contract with ESB on two other projects, Santa Fe Medical
Offices ($3,746,245.00 — 95% complete) & Sabal Palms Retail Office Buildings
($7,272,840.00 — 50% complete).

I have no problem recommending ESB for a phased project as described to me or any
other project you may have for consideration.

Please call me if you would like to discuss.

) -David Zom N
Chief Financial Officer

Planet Five Development Group, LLC - 3000 Regency Sq. Bivd,, Jacksonville, Fl., 32211 - {ph) 352-430-3103 - (1) 352-430-0217
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January 23, 2009
To Whom It May Concern:

This letter is to serve as a letter of recommendation in the favor of Emmett Sapp
Builders, Inc. I have had the pleasure of working with Emmett and his company over the
last couple years. My company was completely satisfied with the work product and
professionalism that was experienced throughout our project’s first phase. In fact, we
have already confirmed our intent to use Emmett Sapp Builders, Inc. on the second phase
of our project.

I would highly recommend Emmett Sapp Builders, Inc. to anyone for their bulding
needs. I would be glad to talk with anyone concerning their quality and ability to make a
project come to fruition.

Sincerely,

LI —
=

g

Timothy H. Sennett, CCIM




4053 Mapie Road

Suite 200

Amherst, NY 14226-1058
1 (716) 833-4986
f(716)961-12499
CONSTRUCTION SERVICES benchmarkgrp.com

February 26, 2008

Emmett Sapp Builders
4430 NE 83" Road
Wildwood FL 34785

Attention: Emmett Sapp, President

Reference:  Village Crossroads
Lady Lake, Florida

Dear Emmett,

As you are very aware, we reached a major milestone on the Village Crossroads project
yesterday with the completion of Bed Bath & Beyond. It is no exaggeration to say that Emmett
Sapp Builders was the major contributor in accomplishing this Herculean task. The first time |
met you, | was impressed with your honesty and straight-forwardness. You and your firm have
continued to impress us with your building expertise and your ability to work under pressure and
maintain a high level of professionalism.

We appreciate all the blood, sweat and tears that you have invested into this project and want
you to know that we would be confident and proud to take on any project with Emmett Sapp
Builders, Inc.

Please pass along our thanks to your brother Mike, Dunn, Terry and the rest of your group.
Sincerely,

BENCHMARK CONSTRUCTION SERVICES

Mok Dete .

Mark DelieBovi
Vice President of Construction




Administration

May 11, 2007

To Whom It May Concern:

We have worked closely with Emmett Sapp Builders on many of our commercial and retail
projects, including two town centers, several retail locations, recreation centers and banking
institutions, as well as many other commercial projects.

As two of the owners of The Villages, we are responsible for the design and construction of the
commercial amenities we offer our residents. We work “hand in hand” with the construction

managers starting as early as the conceptual design of the buildings and ending with the final
furnishings.

Working with Emmett Sapp Builders for the past seven years has been a pleasure. We find
Emmett and his staff very capable and always attempting to detiver 100% customer satisfaction.
Our projects are composed of strong architectural elements and high end interior finishes while
having to maintain cost conscious budgets under strict schedule demands. Emmett Sapp always

delivers.
pei—

Sincerely,

Tracy Mathews ark Morse

Vice President Executive Vice President
Design Division Director Chief Operating Officer
T™M:MM:dp

Phone: 352-753-6232 « Fax: 352-753-6716

1020 Lake Sumter Landing, The Villages, Florida 32162
www.TheVillages.com
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The Villages Sumter County Service Center RFP# 142-0-2009/at

DRUG FREE WORKPLACE CERTIFICATE
I, the undersigned, in accordance with Florida Statute 287.087, hereby certify that,

Emmett Sapp Builders, Inc.
(print or type name of firm)

e Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the workplace named above, and
specifying actions that will be taken against violations of such prohibition.

* Informs employees about the dangers of drug abuse in the work place, the firm’s policy of
maintaining a drug free working environment, and available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that my be imposed upon employees for drug
use violations.

s Gives each employee engaged in providing commeodities or contractual services that are under
proposal or bid, a copy of the statement specified above.

e Notifies the employees that as a condition of working on the commaodities or contractual services
that are under proposal or bid, the employee will abide by the terms of the statement and will -
notify the employer of any conviction of, please or guilty or nolo contendere to, any violation of
Chapter 1893, or of any controlled substance law of the State of Florida or the United States, for
a violation occurring in the work place, no later than five (5) days after such conviction, and
requires employees to sign copies of such written (*) statement to acknowledge their receipt.

e Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who is
so convicted.

e Makes a good faith effort to continue to maintain a drug free work place through the
implementation of the drug free workplace program.

e “As a person authorized to sign this statement, | certify that the above named business, firm or

corporation complies fully with the requirements set forth herein”, ‘(g
. AN
% Authorized Sig@ly .

November 30, 2009

Date Signed
State of: Florida
County of: Sumter
Sworn to and subscribed before me this 30" day of _November , 2009

Personally known X or Produced |dentification

(Specify Type of Identification)

Signature of Nota

My Commission Expires 2D =10~/ 3
NOTARY PUBLIC-STATE OF FLORIDA
s Deana J. Myrick
£ Commission # DD900662
nyta® Expires:  OCT. 10, 2013
BONDED THRU ATLANTIC BONDING CO,, INC.
This document must be completed and returned with your Submittal.

(seal)

)

Sumter County Board of County Commissioners Page 24 of 34
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The Villages Sumter County Service Center RFP# 142-0-2009/at

CONTRACTOR’S CERTIFICATION
STATEMENT OF CONTRACTOR’S CERTIFICATION THAT ALL WORK WILL BE
PERFORMED IN ACCORDANCE WITH ALL CURRENT CODES.

THIS REQUIREMENT SHALL INCLUDE BUT NOT BE LIMITED TO ALL
GOVERNING NATIONAL, STATE AND LOCAL CODES AND REGULATIONS.

THE CONTRACTOR SHALL NOT REQUEST A CHANGE ORDER FOR
COMPLIANCE WITH THE CODES, NOR SHALL SUMTER COUNTY CONSIDER
ANY REQUEST FOR A CHANGE ORDER TO COMPLY WITH ALL CURRENT
CODES.

Authorized Signature:

Print Name: Emmett Sapp, Jr.

Signature: ﬂ%g@

c/

Title: President

Phone: 352-748-1949

This document must be completed and returned with your Submittal.

Sumter County Board of County Commissioners Page 23 of 34
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ACORD, CERTIFICATE OF LIABILITY INSURANCE

DATE (MMIDDIYYYY)

12/30/2008

[PREOUCER (352) 7873441
lLassiter-Ware Insurance
317 Citizens Blvd.
—eeshurg, FL 34748
Marsha Johnson

FAX (8§8)883-8680

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE NAIC #

WRED Emmett Sapp Builders, Inc INSURER & AmrerTsure Insurance Company 19488

4430 NE 83rd Rd WSURER B Amerisure Mutual Insurance Co. 23396
Wildwood, FL 34785 INSURER G
INSURER D:
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN |SSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM CR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE 1ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSRADDY TYPE OF INSURANCE POLICY NUMBEER R e e | PORTe (A LIMITS
GENERATLIBBILITY GL2051065| 01/08/2008 | 01/08/2010 | EACH OCCURRENCE § 1,000,000
] DAMAGE TO RENTED
X' | COMMERGIAL GENERAL LIABILITY DAMAGE TORENTED o |8 300, 000
CLAIMS MADE OCCUR MED EXP (Any one person) | § 10,000
4 N PERGONAL & ADY INJURY | § 1,000,000
GENERAL AGGREGATE $ 2,000, 000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | § 2,000, 000
— PRO-
L pouicy | X | 6 Loc
AUTOMOBILE LIABILITY CA2051063| 01/08/2009 | 01/08/2010 | compmen siNaLE Lint .
X | Ay auto {Ea accideni) 1,000,000
ALL OWNED ALTOS BODILY INJURY .
; SCHEDULED AUTOS (Per person)
HIRED AUTOS BODILY INGURY s
NON-OVWNED: AUTOS {Per accident)
| PROPERTY DAMAGE o
{Per accident} ¥
GARAGE LIABILITY AUTO ONLY - EA AGCIDENT | §
ANY AUTO OTHER THAR EAACC | &
] AUTO ONLY: oo | s
EXCESSIUMBRELLA LIABILITY CU2051066 01,/08/2003 | 01/08/2010 | eacH OSCURRENCE 5 5,000,000
X 1 0CCUR I:] CLAIMS MADE AGGREGATE 3 5,000, 000
51 $
DEDUCTISLE §
X | RETENTION 5 a 5
WORKERS COMPENSATION AND We2051067| 01/08/2009 | 01,/08/2010 | X | WESTid-t  [SF
EMPLOYERS" LIABILITY
A | ANY PROPRIZTCRIPARTNER/EXECUTIVE E.L. FACH ACCIDENT s 1,000,000
CFFICERMEMBER EXCLUDED? EL. DISEASE - £A EMPLOYEE| 5 1,000,000
i ves, describe under
SPECIAL PROVISIONS below £.L. DISEASE - POLICY LIMIT | § 1,000,000
OTHER

" JESCRIPTION OF OPERATIONS / LOCATIONS  VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT f SPECGIAL PROVISIONS

1

|

CERTIFICATE HOLDER

CANCELLATION

Sunrter County Building Depi
Board of County Commissioners
910 N Main St #207

Bushnell, FL 33513

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL

RUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE KO OBLIGATION OR LIABHITY
OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES,

AUTHORIZED REPRESENTATIVE . ’{_‘//’
. /(2‘:;2,:—[_(.2534;,”4_.@"
Larry Humes/ANNM o

ACORD 25 (2001/08) FAX: (352)568-6016

GAGCORD CORPORATION 1888




